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Task Order No. 
2 

GENERAL 

This Task Order supplements and amends the Construction Contract and Master Agreement. 

The purpose of this Task Order is to authorize Storm Drain Work for the District. Each Facility 

that requires relocation will be handled under a separate subtask of this Task Order.  

STORM DRAIN WORK TO BE DONE 

1 Master Agreement 

This Task Order is issued in order to authorize Storm Drain Work described herein. This Task 

Order does not express all of the terms and conditions relevant to Storm Drain Work; 

accordingly, the Master Agreement and all of the provisions thereof are incorporated into this 

Task Order by this reference. Capitalized terms used but not identified in this Task Order shall 

have the definitions set forth in the Master Agreement. All attachments referenced in this Task 

Order are incorporated herein by such reference. All Storm Drain Work shall be performed in 

accordance with the requirements of the Master Agreement and, in the event of any 

inconsistency between the provisions of this Task Order and the Master Agreement, the 

provisions of the Master Agreement shall prevail. 

2 Scope of Storm Drain Work 

Storm Drain Work as defined in the definitions section of the Master Agreement is incorporated 

by reference.  Each separate Facility that requires Relocation will be treated as a subtask to this 

Task Order. 

2.1 Location and General Description of the Storm Drain Work Covered 
by this Task Order (Including Disposition of Existing Storm Drainage 
Facilities):  

The Authority’s Contractor will furnish all labor, material, equipment and supervision required 

to complete the relocation of Storm Drainage Facilities and appurtenances.  All work shall be 

performed substantially in accordance with “Request for Proposal for Design Build Services-

RFP No. 11-16 consisting of Hybrid Alternative, Contract Package 1A, Contract Package 1B and 

Contract Package 1C, a copy of which is on file in the Authority’s office at 770 L St, Suite 800, 

Sacramento, CA 95814.   

2.2 Storm Drain Work to be Performed by Parties Pursuant to this Task 
Order:  

The Authority’s Contractor performs all design and construction services for Storm Drain 

Work. The District will review and approve Storm Drain Plans and be entitled to have a 
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reasonable number of representatives on site of HST Project to verify that Storm Drain Work is 

being properly performed by the Authority’s Contractor and approve that Storm Drain Work. 

2.2.1 Subtask 2.01 

Scope: Design, secure proper permits, traffic control, dewatering, and relocate STORM 

DRAINAGE FACILITIES near Railroad Ave and Florence Ave. Protect in place STORM 

DRAINAGE FACILITIES near California Ave and Railroad Ave. Coordinate Design and 

Relocation with future STORM DRAINAGE FACILITIES. STORM DRAIN WORK is shown on 

Drawing UT-C4060, UT-C4061, and UT-C4062 and will be completed in accordance with 

FMFCD standards. DISTRICT has clarified that Facility No. 11, 36-inch – 42-inch shown on 

Drawing UT-C4060 is an existing pipe, Facility No. 1, 36-inch – 42-inch shown on Drawing UT-

C4061 are existing pipes and Facility No. 2 & 23, 36-inch shown on Drawing UT-C4062 are 

existing pipes. 

Estimated Period of Performance: 6 Months 

Estimated value of this WORK: $1,108,836 

2.2.2 Subtask 2.02 

Scope: Design, secure proper permits, traffic control, dewatering remove and relocate 

STORM DRAINAGE FACILITIES near Railroad Ave near Church Ave and East Ave. 

Coordinate Design and Relocation with future STORM DRAINAGE FACILITIES. STORM 

DRAIN WORK is shown on Drawing UT-C4063, UT-C4064, UT-C4065, UT-C4081, and UT-

C4083 and will be completed in accordance with FMFCD standards. DISTRICT has clarified that 

Facility No. 3, 24-inch – 30-inch shown on Drawing UT-C4063 are existing pipes. 

Estimated Period of Performance: 8 Months 

Estimated value of this WORK: $2,432,700 

2.2.3 Subtask 2.03 

Scope: Design, secure permits, traffic control and coordinate relocation with future STORM 

DRAINAGE FACILITIES near Jensen Ave and Railroad Ave. STORM DRAIN WORK is shown 

on Drawing UT-C4066 and includes designing and constructing Facility No. 8, 24-inch to 

provide storm drainage service to Railroad Ave. 

Estimated Period of Performance: 4 Months 

Estimated value of this WORK: $305,500 

2.2.4 Subtask 2.04 

Scope: Design, secure proper permits, traffic control, dewatering, and relocate STORM 

DRAINAGE FACILITIES near Cedar Ave and Golden State Blvd. Coordinate design and 

relocation with future STORM DRAINAGE FACILITIES. STORM DRAIN WORK is shown on 

Drawing CV-G1023, UT-C4068, and UT-C4069 and will be completed in accordance with 
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FMFCD standards. DISTRICT has clarified that Facility No. 6 & 7 are irrigation FACILITIES and 

not STORM DRAINAGE FACILITIES. DISTRICT has also indicated connection of a new man 

hole at approximately Sta. No. S11152+75 will need to be located outside of the proposed HSR 

track centerline. District also indicated that the STORM DRAINAGE FACILITIES near Sta. 

S11166+00 will need to be constructed to accommodate drainage since there are no drainage 

service near proposed connection. 

Estimated Period of Performance: 6 Months 

Estimated value of this WORK: $254,400 

2.2.5 Subtask 2.05 

Scope: Design, secure permits, traffic control, and coordinate relocation with future STORM 

DRAINAGE FACILITIES near North Ave and Cedar Ave. STORM DRAIN WORK is shown on 

Drawing UT-C4070 and UT-C4071. DISTRICT has clarified that Facility No. 9, 48-inch shown on 

Drawing UT-C4070; pipe alignment is incorrect on plan. DISTRICT Master Plan has the pipe at 

the west side of the current Cedar Ave alignment. The 48-inch pipe in the Cedar Ave alignment 

should be constructed under the viaduct structure at this time to allow the STORM DRAINAGE 

FACILITIES to function properly. 

Period of Performance: 1 Month 

Estimated value of this WORK: $10,000 

2.2.6 Subtask 2.06 

Scope: Design, secure permits, traffic control and coordinate relocation with future STORM 

DRAINAGE FACILITIES near North Ave and Cedar Ave. STORM DRAIN WORK is shown on 

Drawing CV-G1025, UT-C4073, UT-C4074, UT-C4075, UT-C4085, UT-C4086, UT-C4087 and UT-

C4088. DISTRICT has clarified that Facility No. 2, 48-inch, will need to be constructed across the 

HSR right of way to minimize future disruptions of pipe construction under operating HSR 

systems. This pipe is Master Plan designed as a 54-inch not 48-inch. DISTRICT has also 

indicated that there is storm flow path near Sta. S11237+00 & Sta. 11263+00, storm flow will 

need to be maintained from the east to the west past HSR right of way. DISTRICT has clarified 

that Facility No. 2; 48-inch pipe shown on Drawing UT-C4085 should be called as a 54-inch 

pipe. DISTRICT has indicated that there is a fill area encroachment shown into the FMFCD 

Basin CE property. This encroachment will need to be mitigated prior to final design of 

overpass. DISTRICT has also indicated that sheet UT-C4087 & UT-C4088 are missing the future 

48-inch, 24-inch and 18-inch pipe in the American Ave Alignment. District also indicated that 

the STORM DRAINAGE FACILITIES near Sta. S11236+50 shown on drawing UT-C4073, Sta, 

S11263+75 shown on drawing CV-G1025 and Sta S11277+00 shown on drawing CV-G1026 will 

need to be constructed to accommodate drainage since there are no drainage service near 

proposed connection. 
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Period of Performance: 1 Month 

Estimated value of this WORK: $30,000 

2.2.7 Subtask 2.07 

Scope: Design, secure permits, traffic control, and coordinate relocation with future STORM 

DRAINAGE FACILITIES near North Ave and Cedar Ave. STORM DRAIN WORK is shown on 

Drawing UT-C4078. 

Period of Performance: 1 Month 

Estimated value of this WORK: $20,000 

2.2.8 Subtask 2.08 

Scope: AUTHORITY’S CONTRACTOR shall reimburse DISTRICT for all costs resulting 

from plan check review, permits, inspection, and testing (inspection & testing in an oversight 

Quality Assurance capacity only). AUTHORITY’S CONTRACTOR is still responsible to provide 

Quality Assurance and Quality Control for design and construction through project completion 

and closeout. 

Period of Performance: Duration of Project 

Estimated value of this WORK: $110,000 

2.2.9 Subtask 2.09 

Scope: The AUTHORITY’S CONTRACTOR shall (i) execute and comply with and (ii) pay or 

cause to be paid to DISTRICT drainage fees in accordance with the Fresno Metropolitan Flood 

Control District Drainage Facility Project Agreement attached to the Master Agreement as 

Appendix F. Those drainage fees are intended to compensate DISTRICT for the cost of its 

perpetually accepting the stormwater runoff from the PROJECT into Storm Drainage Facilities 

Period of Performance: Duration of Project 

Estimated value of this WORK: $527,885 

2.2.10 Subtask 2.10 

Scope:  The AUTHORITY’S CONTRACTOR shall (i) execute and comply with and (ii) pay or 

cause to be paid to DISTRICT NCF fees in accordance with the DISTRICT’S NON 

CONFORMING FACILITIES Policy. 

Period of Performance: Duration of Project 

Estimated value of this WORK: $67,000 
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3 Project Schedule 

Deadlines for the completion of Storm Drain Work are provided for in the contract between the 

Authority and the Authority’s Contractor. 

3.1 Schedule for Storm Drain Work (This Task Order Only) 

The Authority’s Contractor shall complete the design work in accordance with the schedule 

specified in this Task Order. The Authority’s Contractor shall commence construction work 

only after acceptance of the final design for such work in accordance with Appendix B – Design 

Build Procedures of the Master Agreement.  The Authority’s Contractor must comply with or 

receive a written variance for applicable city and county laws, regulations, and ordinances 

including permitting, inspection processes, work hours regulations, traffic management plan, 

dust control and noise regulations. 

Design: Construction: 

Start Date: June 2013 Start Date: December 2013 

Completion Date: December 2013 Completion Date: February 2017 

4 Performance of Work 

4.1 Design 

The design furnished by the Authority’s Contractor pursuant to this Task Order shall be 

substantially in accordance with the Proposed Preliminary Design (see Appendix B – Design 

Build Procedures of the Master Agreement) and shall be consistent with 30% design submittal 

of the HST Project plans. All Storm Drain Plans are subject to review by the Authority, the 

District, and the Authority’s Contractor, in accordance with the time frames and procedures set 

forth in Appendix B – Design Build Procedures of the Master Agreement.  

By District: The District will review Storm Drain Plans and be entitled to have a reasonable 

number of representatives on site of HST Project to verify Storm Drain Work is being properly 

performed by the Authority’s Contractor. 

By Authority’s Contractor: The Authority’s Contractor performs all design and construction 

services for Storm Drain Work. 

4.2 Construction 

The Authority’s Contractor will perform all the construction services for the Storm Drain Work. 

The construction of Storm Drain Work shall be performed substantially in accordance with the 

final Storm Drain Plans. Deviations from the final Storm Drain Plans may occur only in 

conformity with the Master Agreement. 
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5 Liability For Work 

In accordance with section 3, “Liability for Work,” of the Master Agreement, the District and the 

Authority shall each be responsible for the cost of Storm Drain Work as specified herein.   

The total estimated cost for Storm Drain Work is: $4,866,321 

5.1 Cost Allocation 

The Authority pays 100 % and District pays 0 % of cost of Storm Drain Work, upon determined 

by Prior Rights 

6 Cost Estimate 

The amounts stated herein are estimates of the costs associated with Storm Drain Work. 

Authorized expenditures and reimbursements will be based on the terms of the Master 

Agreement. 

6.1 For Work by District 

The District’s costs for Storm Drain Work shall be developed pursuant to section 5, “Payment of 

Work,” of the Master Agreement, and shall be performed in accordance with the procedures set 

forth in section 4, “Performance of Work” and Appendix B – Design Build Procedures of this 

Master Agreement. 

6.2 For Work by Authority’s Contractor 

The Authority has prepared an initial cost estimate in the amount of $4,866,321 

for Storm Drain Work included in this Task Order.  

The Authority’s Contractor shall prepare an independent cost estimate for Storm Drain Work 

which shall be submitted for the Authority’s approval. Such estimate will reflect appropriate 

estimated charges for Betterment and salvage value, if any. Upon approval, the parties shall 

revise this Task Order to incorporate the approved estimate. 

7 Betterment, Accrued Depreciation, Salvage 

The District shall credit the Authority for the actual cost of any Betterment, salvage value, and 

accrued depreciation on the Storm Drain Facilities as required pursuant to the Master 

Agreement, and pay the the Authority’s Contractor for the actual cost of any Betterment 

constructed by the Authority’s Contractor. 

Storm Drain Work in this Task Order does not include any Betterment. 

8 Billing and Payment 

Billing and payment shall be in accordance with section 5, “Payment for Work,” of the Master 

Agreement. 
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9 Contacts 

The contacts for this Task Order will be as follows: 

District:  

Authority:  

Authority’s Contractor:  

 


