

California High-Speed Train Project



Request for Proposal for Design-Build Services

RFP No.: HSR 11-16 Addenda Change Log for

Addendum No. 2

This change log contains the list of changes to the initial release of RFP HSR 11-16, as issued on March 22, 2012, including Addendum No. 1 and documents the changes, additions and deletions to the following documents thereof:

- Book 1, Part A, Instructions To Proposers
- Book 2, Part B, General Provisions
- Book 2, Part C, Scope of Work
 - Attachment 1 – Limit at Extents of Work Table
 - Attachment 5 – Mandatory Standard Specifications Listing
- Book 3, Supplemental Contract Requirements
 - Part D.4, Mitigation, Monitoring and Reporting Program
- Book 4, Reference Materials
 - Part A.3, CP 01B Design Plans
 - Part B.4, Design Variance Report
 - Part D.8, Geotechnical Electronic Data Files

Addenda Change Logs

Addendum No.: 2

RFP Document: Book 1, Parts A-C, Instructions to Proposers (ITP), Certifications and Forms

Change No.	Description	Location
1	<p>Updated Deadlines and moved activities into a chronological order in Table 1, RFP Schedule for the following activities:</p> <ul style="list-style-type: none"> • One-on-One Meetings with Potential Proposers <ul style="list-style-type: none"> ○ Moved from after "Mandatory Authority Sponsored Small Business Outreach Meeting to after "Issue RFP". • Mandatory Department of Labor EEO and AA Seminar <ul style="list-style-type: none"> ○ Updated deadline form "March/April, 2012" to "May 16, 2012". • Mandatory Authority Small Business Program Seminar <ul style="list-style-type: none"> ○ Updated deadline form "March/April, 2012" to "May 16, 2012". • Mandatory Authority Sponsored Small Business Outreach Meeting <ul style="list-style-type: none"> ○ Updated deadline form "March/April, 2012" to "May 17, 2012". • Updated deadline for "Meeting with Potential Proposers on Possible ATCs" from "April/May 2012" to "June 4-6, 2012" • Updated the deadline for "Follow-up Meetings with Potential Proposes on ATCs (Tentative)" from "May/June 2012" to "June 18-20, 2012" • Updated "ATC Submittal Deadline" from "June 15, 2012" to "July 9, 2012" <p>Deleted "FRA approved ICS Project Report" and the parentheses around "ARRA Funding Deadline" from the third row under "Activity" in "Table 2: Anticipated Project Implementation Schedule"</p>	B.1, Pt A, Page 7
2	<p>Per response to RFI 0028, the following was inserted at the end of the paragraph under Section 7.2, Designated RFQ/Proposal Manager:</p> <p>"If at any time during the bidding process the Proposer should need to substitute another person as its Proposal Manager, Proposer will immediately notify the Authority of the substitution in writing using Error! Reference source not found., Error! Reference source not found. as provided in this document."</p>	B.1, Pt A, Page 13
3	<p>In addition to increasing the comment/questions per RFP and addendum release from 50 to 70, the first sentence of the last paragraph under Section 7.5.1, Proposer Requests was replaced with the following:</p> <p>"Proposers will be limited to seventy (70) comments/questions per the released RFP, and per each addendum released modifying the RFP. Each Proposer's allotment of comments/questions will be reset to seventy (70) upon release of each addendum."</p>	B.1, Pt A, Page 15
4	<p>Updated Table 3, Firms Subject to Proposer Ex Parte Communications Prohibitions During Solicitation. Moved the list for "Firms on PMOC" after</p>	B.1, Pt A, Page 17



Addendum No.: 2RFP Document: Book 1, Parts A-C, Instructions to Proposers (ITP), Certifications and Forms

Change No.	Description	Location
	list for "Firms on Fresno to Bakersfield RC". Then inserted a section for a list of "Key Stakeholder Firms" and added "Zimmer Gunsul Frasca (ZGF)" to that section of Table 3.	
5	Corrected the font color and removed underline to "Agreement Submittal Deadline provided in" in the first bullet under Section 7.12.	B.1, Pt A, Page 22
6	Per response RFI 0028, deleted the fourth bullet under Section 8.2.7, Mandatory Documents for Inclusion in the Proposal.	B.1, Pt A, Page 37
7	In the fourth bullet under Section 9.2.2, Pass/Fail review, deleted "Authority" from inside parenthetical cross reference to Cert. 15. Additionally, per response to RFI 0030, inserted the following at the end of the same bullet: "and submitted no later than 4:00pm of the third day after the Proposal Deadline provided in Error! Reference source not found.. "	B.1, Pt A, Page 44
8	Per the response to RFI 0026, deleted the first bullet of the second bulleted list under Section 9.3.5, Quality/Self-Certification (20 points)	B.1, Pt A, Page 52
9	Per the response to RFI 0032, inserted the following two bullets after the seventh bullet of the second bulleted list under Section 9.3.6, Safety and Security (10 points). <ul style="list-style-type: none"> • "Ending with calendar year 2011, proposers should submit a minimum 5 years of Experience Modification Rate History for all construction contractors associated with the Proposer's team. • The history of violations (and subsequent mitigations) should include all State and Federal OSHA violations and appropriate, inclusive of Cal-OSHA violations if applicable. This history should also span a minimum of 5-year duration ending with calendar year 2011." 	B.1, Pt A, Page 54
10	Lowercased "cash flow curve" and inserted "The cash flow curve should detail cumulative and incremental amounts" at the end of the third bullet of the bulleted list under Section 9.4, Price Proposal Evaluation Criteria.	B.1, Pt A, Page 55
11	Per the Response to RFI 0031, inserted "Proposer/" before three instances of "Contractor" in Cert. 10, Buy America Certifications.	B.1, Pt B, Cert. 10
12	Modified Form H, Request for Information and Clarification to clarify its instructions to Proposers and ease data entry for the Authority's personnel. The updates to this form are as follows:	B.1, Pt C, Form H



Addendum No.: 2

RFP Document: Book 1, Parts A-C, Instructions to Proposers (ITP), Certifications and Forms

Change No.	Description	Location
	<ul style="list-style-type: none"> • Inserted "Form Submission" before "Instructions" and deleted "for use". • Added the following list of instructions per field in Form H and inserted the corresponding instruction number to the field title in superscript. <ol style="list-style-type: none"> 1. "Enter the DATE of RFI submission to Authority Contact. 2. Select PROPOSER TEAM NAME as provided in the drop-down menu below. 3. Enter the PROPOSER E-MAIL ADDRESS that is on file with the Authority. 4. RFI CLASSIFICATION, RFP BOOK and PART NUMBERS that is the subject of the RFI as provided in the appropriate drop-down menus below. 5. Provide PAGE NUMBERS of SECTION/SUBSECTION/DRAWING(S). 6. Provide the TITLES of the SECTION/SUBSECTION/DRAWING NUMBERS. 7. Provide the SECTION/SUBSECTION/DRAWING NUMBERS.\ 8. Enter RFI question in the space provided." • Reordered the fields for "Classification," "Part No.," and "RFP Page No." • Renamed and reordered the "Clause/Paragraph Reference" field to "Section/Subsection/Drawing Number(s)". This field now falls after the field detailed in the next bullet herein. • Renamed and reordered the "Reference Drawing No." to "TITLES of Section/Subsection/Drawing(s)" 	



Addendum No.: 2**RFP Document:** Book 2, Part B, General Provisions

Change No.	Description	Location
1	Corrected cross reference in the "Preliminary Design" definition under Section 2, Definitions from "Book 3" to "Book 4".	B.2, Pt B, Page B-4

Addendum No.: 2**RFP Document:** Book 2, Part C, Scope of Work

Change No.	Description	Location
1	Update Scope of Work Table of Contents	B.2, Pt C, Page i-v
2	Inserted "to" between "refer" and "General Provisions" in the second line of the paragraph under "PART C – Scope of Work".	B.2, Pt C, Page 1
3	Deleted a space between "Boulevard" and "to north" in the second bullet under Section 3, Project Description and Limits.	B.2, Pt C, Page 3
4	Replaced "four" and "4" (in parentheses) with "five" and "5" and inserted "Fresno Street," in the second and third lines of the second paragraph under Section 3.3, CP1B Segment – North of Stanislaus Street to South of Santa Clara Street. Deleted "In addition, close coordination and collaboration will be required with the enabling-works project at Fresno Street underpass, which is to be completed by others" from the end of the second paragraph of Section 3.3. Replaced "highway" with "and associated roadway" in the first and second lines of the first paragraph under Section 3.5, Limits of Work for Enabling Facilities.	B.2, Pt C, Page 5
5	Formatted "Other works required to support future CHSTP element through Interface Coordination and Design Integration Workshops with the Authority." with a bullet at the end of the second bulleted list under section 3.5, Limits of Work for Enabling Facilities.	B.2, Pt C, Page 6
6	Replaced "Contractor shall design, install, and maintain a protective layer over the trackway and access road subgrade to protect the subgrade from degradation until future trackwork contractor is on board" at the end of the third paragraph under Section 4.1, General with the following: "Contractor shall identify, design, install, and maintain a temporary protective layer over the trackway subgrade to protect the subgrade from	B.2, Pt C, Page 7



Addendum No.: 2**RFP Document:** Book 2, Part C, Scope of Work

Change No.	Description	Location
	degradation through the warranty service period.”	
7	Inserted a space between “integration” and “via...” in the first paragraph under Section...	B.2, Pt C, Page 8
8	Deleted a space between “until” and “final acceptance” in the fourth line of the last bullet under Section 4.3, Additional Data. Deleted a space between “those” and “referenced” in the second line of the first paragraph under of Section 4.4, Design and Code Analysis.	B.2, Pt C, Page 10
9	Inserted “for the design baseline report” between “period” and “is twenty” in the third line of the second non-bulleted paragraph under Section 4.9.1, Design Baseline Report	B.2, Pt C, Page 13
10	Inserted “and” between “Monitoring” and “Reporting” and replaced “Plan” with “Program” in the last line of the second non-bulleted paragraph under Section 4.9.5, Aesthetic Design and Review for Non-Station Structures Report.	B.2, Pt C, Page 14
11	Deleted following as the fourth bulleted item in the third bulleted list under Section 4.13, Ready for Construction (RFC) Submittals: “As-Built Drawings (signed and sealed), including Consolidated Service Drawings incorporating all utility work completed by others in support of the Project and verified by the Contractor.”	B.2, Pt C, Page 18
12	Inserted “preliminary” between “been” and “approved” in the first line of the first paragraph and deleted a comma after “criteria in the second paragraph under Section 4.14, Design Variances. Inserted “beyond those included in the Design Variance Report provided in Book 4 of this Procurement Package” at the end of the fourth paragraph under Section 4.14. Deleted the following as the fifth paragraph under Section 4.14: “Design Variance required as part of Alternative Technical Concepts shall be subject to Authority review and approval as delineated in this Scope of Work. Contractor shall therefore prepare, submit, and ensure approval of all Design Variances to be included as part of the Alternative Technical Concepts.	B.2, Pt C, Page 19
13	Inserted “, sign and sealed,” between “drawings” and “in accordance” in the first line then “and verified by the Contractor” in the fourth line of the	B.2, Pt C, Page 20



Addendum No.: 2**RFP Document:** Book 2, Part C, Scope of Work

Change No.	Description	Location
	<p>paragraph under Section 4.15.5, As-Built.</p> <p>Deleted "in the bid proposal to the Authority" from between "measures" and "to allow" in the fifth line and replaced "Monitoring and Reporting Plan" with "Mitigation Monitoring and Reporting Program" in the last line of the paragraph under Section 4.15.6, Environmental Mitigations</p>	
14	<p>Inserted "temporary protective layer," in the first line and deleted "Contractor shall identify, design, install and maintain a protective layer to ensure protection of the installed subgrade through the warranty period." from the last sentence of the last paragraph of Section 5.4, Trackway.</p>	B.2, Pt C, Page 22



Addendum No.: 2**RFP Document:** Book 2, Part C, Scope of Work

Change No.	Description	Location
12	Replaced "Caltrans and local agencies" with "said Third-Party Entities" in the second and third lines of the second paragraph under Section 5.9, Bridges/Aerial Structures.	B.2, Pt C, Page 23
13	Revised Scope of Work Attachment 1 – Limit and Extents of Work Table <ul style="list-style-type: none"> Revised Hybrid Alternative End Stationing From 1801+43 to 1801+62 	B.2, Pt C.2 Attachment 1
14	For Section entitled 31 05 00, Common Work Results for Earthwork, in "Contract Requirements" column, add a line reading "3.11 Compaction" following the line which reads "2.4 Source Quality Control".	B.2, Pt C.6 Attachment 5



Addendum No.: 2**RFP Document:** Book 3, Part D Resource Information

Change No.	Description	Location
1	Updated web links to the Mitigation, Monitoring and Reporting Program documents and related Errata for the final Merced to Fresno EIR/EIS information on the Authority's website.	B.3, Pt D.4



Addendum No.: 2**RFP Document:** Book 4, Part A Drawings

Change No.	Description	Location
1	Updated the following drawings for the CP01B Design Plan set to include Fresno Street as in scope work: <ul style="list-style-type: none"> • Titlesheet • GE-A0011-A2 • ST-K1004-A2 	B.4, Pt A.3 CP1B Drawings

Addendum No.: 2**RFP Document:** Book 4, Part B Reports

Change No.	Description	Location
1	Revised to include Design Variance Request Number: URS-INF-1-0009, Titled Transverse Utility Encroachment	B.4, Pt B.4 Design Variance Reports

Addendum No.: 2**RFP Document:** Book 4, Part D Electronic Design Files

Change No.	Description	Location
1	Added electronic data files for all CPTs, SCPTs, and PPDTs as documented in the Final Fresno to Bakersfield Geotechnical Data Report CP1, and Geotechnical Data Report, Procurement Package 1, Proposed Preliminary Design for Minimum ARRA-Funded Segment, Merced-Fresno Section.	B.4, Pt D.8 Geotechnical Electronic Data

