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for Design-Build Services 

RFP No.:  HSR 11-16 
Addenda Change Log for 

Addendum No. 1 

This change log contains the list of changes for the initial release of RFP No. HSR 11-16, as 

issued on March 22, 2012, and documents the changes, additions and deletions to the following 

documents thereof: 

 Book 1, Parts A-C, Instructions to Proposers (ITP), Certifications and Forms 

 Book 2, Part B, General Provisions 

 Book 2, Part C, Scope of Work 

 Book 3, Parts B, C, and E, Supplemental Contract Requirements 

 Book 4, Part D, Reference Materials 
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Addenda Change Logs 

Addendum No.: 1 

RFP Document: Book 1, Parts A-C, Instructions to Proposers (ITP), Certifications and Forms 

 

Change 
No. 

Description Location 

1 Correct date of initial release in revision table below title form 3/19/2012 to 

3/22/2012 and inserted Addendum 1 details on the second line of the 
revision table 

B.1, Pt.A – 

Cover page 

2 Updated Table of Contents. B.1, Pt.A – 
Page i-v 

3 Correct footers throughout part A to show “Page ## or ##” and removed 

the “C” before the page numbers 

B.1, Pt.A 

4 Reinserted bullet format to list under Section 1.1.3, Project B.1, Pt.A – 
Page 1 

5 Deleted “two” and parentheses around “2” in the first line of the first 
paragraph of Section 1.2, Construction Package 1 Request for Proposals. In 

addition, deleted “Exhibits” as the second sub-bullet to bullet, “Book 1 – 

Instructions to Proposers (ITP) in the list under Section 1.2. 

B.1, Pt.A – 
Page 2 

6 Reinserted bullet format to list under Section 1.2, “Construction Package 1 

Request for Proposals” 

B.1, Pt.A – 

Page 2-3 

7 Reinserted bullet format to list under Section 2, “Definitions” and update 
cross reference to title of Form G, “Key Personnel Matrix” 

B.1, Pt.A – 
Page 4-6 

8 Corrected Activity description in rows 3 and 4 of Table 1, RFP Schedule, 

and updated the Deadline for “One-on-One Meetings with Potential 
Proposers” from “TBD” to “May 14-15, 2012”. Also, inserted a new row 

above “ATC Submittal Deadline” for “Proposal Agreement Submittal 
Deadline” for “June 15, 2012” as the responsibility of the “Proposers” in 

Table 1, under Section 3, Procurement and Project Schedules. 

B.1, Pt.A – 

Page 7 

9 Reinserted bullet format to list under first paragraph of Section 4.6, 
“Sustainability”. 

Reinserted bullet format to list under first paragraph of Section 4.7, “Safety 

and Security”. 

Replaced “GHG” with “greenhouse gas” in the list at the end of Section 4.6, 

Sustainability 

B.1, Pt.A – 
Page 9 

10 Moved date of Authority and FRA release of the environmental analysis for B.1, Pt.A – 
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Change 

No. 
Description Location 

both the Merced to Fresno and Fresno to Bakersfield Draft EIR/EIS from 

the third to the second paragraph line of the first paragraph of Section 5.1, 

Environmental Analysis. 

Then, did the following in the same Section, 5.1: 

 Spelled out the acronym for EIR/EIS, NOD, and ROD, and placed each 

in parentheses. 
 Inserted “for both documents” after “The initial comment period” in 

the sixth line of the first paragraph. 

 Inserted a hard return at the sentence that begins “In response to 

public…” to create a new second paragraph and inserted “for the 
Fresno to Bakersfield” after “comment period” in the first link of this 

new paragraph. 

 Moved the following from the sixth link of the second paragraph to 

after the sixth line of the first paragraph: 

“After considering the initial public comments for Merced to Fresno, 

the Authority identified a preferred alignment for the Merced to Fresno 
HSR Project. On April 20, 2012, the Authority and FRA released a Final 

EIR/EIS for the Merced to Fresno HSR Project.  The Authority Board 

will consider certification of the Final EIR/EIS and final decisions in late 
Spring 2012, along with filing of an Notice of Determination (NOD). 

The FRA is anticipated to issue a Record of Decision (ROD) in June 
2012, following the Authority Board’s action.” 

Page 10 

11 Reinserted bullet formatting to list under the fourth paragraph of Section 

5.1, Environmental Analysis. 

Corrected the cross reference from “Special Provisions, Book 2, Part A, 

Section 14” to “General Provisions, Book 2, Part B, Section 7.7” in Section 
5.3, Permitting.  

Deleted “Part C” from after “Book 3” at the end of the second sentence of 

the second paragraph in Section 5.4, Right-of-Way. 

B.1, Pt.A – 

Page 11 

12 Corrected the cross reference from “Form H” to “Form I” and in the last line 

of the second paragraph of Section 5.4, Right-of-Way.. 

Deleted “Part A” at the end of the first sentence of the first paragraph and 

“and Part D, Section 1 respectively” in the first and third paragraphs of 

Section 5.7, Design information. 

Spelled out the acronym for CADD in the second paragraph of Section 5.7, 

Design Information 

B.1, Pt.A – 

Page 12 

13 Inserted “sign and” after “required to” and update cross reference to Cert. 
10, Buy America Certification in the second line of the second paragraph of 

B.1, Pt.A – 
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Change 

No. 
Description Location 

Section 6, Federal Requirements. 

Deleted quotation marks (“”) from around “(ATCs)” in the fourth paragraph 

of Section 7.1, General 

Page 13 

14 Reinserted bullet formatting to last item listed under the first paragraph 

and inserted “and shall be categorized as a “Class 4” question” at the end 
of the third full paragraph under Section 7.5.1, Proposer Requests. 

Reinserted bullet formatting to the list under the first paragraph of Section 

7.5.2, Authority Responses. 

B.1, Pt.A – 

Page 15 

15 Reduced the reference to the “Federal Railroad Administration” to the 

acronym form in the sixth paragraph of Section 7.7, Rules of Contact. 

Corrected reference from Exhibit 1 to Table 3 in the sixth paragraph of 
Section 7.7, Rules of Contact. 

Inserted a colon at the introductory sentence to the bullet list under the 
seventh paragraph of Section 7.7, Rules of Contact. Also, corrected a cross 

reference from 8.7 to 7.7 in the eight paragraph of Section 7.7. 

Inserted a space between “Section” and cross reference in the eight 

paragraph of Section 7.7, Rules of Contact. 

B.1, Pt. A – 

Page 16 

16 Reinserted bullet formatting to the last item of the list under the ninth 
paragraph of Section 7.7, Rules of Contact. 

Exhibit 1, “Firms Subject to Proposer Ex Parte Communications Prohibitions 

During Solicitation” moved to end of Section 7.7 and label changed to 
“Table 3”. 

B.1, Pt.A – 
Page 17 

17 Corrected listed items 2 and 3 to match the meeting titles updated in Table 
1 in Section 7.8.1, Mandatory Meetings. 

Inserted “on” between “Proposer” and “dates” in the first line of the first 

paragraph under section 7.8.2, One-on-One Meetings. 

Formatted the list under the first paragraph under Section 7.8.2, One-on-

One Meetings with bullets. 

B.1, Pt.A – 
Page 18 

18 Corrected the list of cross references from “are located in this Section 7.10 
and Section 4.7, 0, 10.5, Exhibit 2 and Exhibit 3 of this ITP” with “…can be 

found in Section 11, 12, and 28” in the paragraph under Section 7.10, 
Liability, Insurance, and Performance Security. 

Spelled out the acronym for USDOT and placed “USDOT” in parentheses in 

the third line of the third paragraph of Section 7.9, Confidentiality; 

B.1, Pt.A – 
Page 20 



California High-Speed Train Project RFP No. HSR 11-16 

Page 4 of 22 
Addenda Change Logs 
Addendum No. 1 

Addendum No.: 1 

RFP Document: Book 1, Parts A-C, Instructions to Proposers (ITP), Certifications and Forms 

 

Change 

No. 
Description Location 

Ownership of Proposer Work Product 

19 Deleted “Part A” at the end of the fourth paragraph of Section 7.11.1, Small 

Business Utilization. 

Replaced “Bidder” with “Proposer” in the first paragraph of Section 7.11.3, 

Labor Compliance. 

B.1, Pt.A – 

Page 21 

20 Created a bulleted list of the list provided at the end of the second 
paragraph of Section 7.11.4, Equal Employment Opportunity and 

Nondiscrimination 

Replaced the language under Section 7.12, Payment for Work Product in its 

entirety with the following language: 

The Authority will make a payment for work product of up to $2 
million to each Proposer who delivers an executed Proposal 

Agreement in the form provided as Form L to this ITP prior to 
either of the following events, whichever occurs first: 

 The Proposal Agreement Submittal Deadline provided in Table 

1 
 Cancelation of this RFP 

Any such payment shall be subject to the terms and conditions 

contained in the Proposal Agreement. This offer of payment 

entitles the Authority to use work product and ideas contained in 
any unsuccessful Proposal. The Authority acknowledges that the 

use of any of the work product by Authority or the successful 
Proposer is at the sole risk and discretion of Authority and the 

successful Proposer, and shall in no way be deemed to confer 

liability on the unsuccessful Proposer. All parties acknowledge that 
the due date for payment for work product will occur after the 

execution date for the Contract or cancelation of this RFP. 

B.1, Pt.A – 
Page 22 

21 Deleted and replaced “…Payment for Work Product Agreement” with 

“Proposal Agreement” and updated the cross reference from “Exhibit 3” to 

“Form L” under section 7.12, Payment for Work Product. 

B.1, Pt.A – 

Page 23 

22 Formatted the list under the introductory sentence of Section 7.14, 

Authority’s Reserved Rights” with bullets. 

B.1, Pt.A – 

Page 25 

23 Corrected the reference to the certification number for the Non-Collusion 
Affidavit from “Cert. 6” to “Cert. 4” under section 7.15.1.2, Non-Collusion 

Inserted the following at the beginning of the fifth paragraph under Section 
7.15.1.3, Organizational Conflicts of Interest: 

All members of the Proposer Team shall submit an Organizational 

B.1, Pt.A – 
Pages 27-28 
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Change 

No. 
Description Location 

Conflicts of Interest Affidavit, (Cert. 5) certifying that the Proposer 

Team member is aware of the Authority’s Conflict of Interest Policy 

and the Proposer Team member’s commitment to comply with said 
policy. 

Corrected the cross reference in the fifth link of the fifth paragraph from 
“Organizational Conflict of Interest Affidavit, Cert. 4” to “Organizational 

Conflict of Interest Disclosure Statement, Form J” of Section 7.15.1.3. 

24 Replaced “bidder” with “Proposer” at the in the seventh line of the third 
paragraph of Section 7.15.4.2, Listing of Subcontractors 

Replaced “(1/2) of 1%” with “one-half of one percent (0.5%)” in the third 
line of the third paragraph of Section 7.15.4.2, Listing of Subcontractors 

B.1, Pt.A – 
Page 29 

25 Formatted the list under the introductory sentence of Section 7.16.2, 

Contents of The ATC Submittal with bullets. 

Inserted dashes before and after the “of” in “right-of-way”, at the end of 

the eight bulleted item under Section 7.16.2, Contents of the ATC 
Submittal. 

B.1, Pt.A – 

Page 31 

26 Formatted the list under the introductory sentence of Section 7.16.3, 

Determination by the Authority with bullets. 

Update cross reference from “Exhibit 3” to “Form L” in the second line of 

the third paragraph of Section 7.16.4, Incorporating into Proposal. 

B.1, Pt.A – 

Page 32 

27 Formatted the list under the introductory sentence of Section 8.1.2, RFP-
Second Step Evaluation Process with bullets. 

Deleted “three” and the parentheses around “3” in the third bulleted item 
under Section 8.1.2, RFP-Second Step Evaluation Process. Also, replaced 

the “%” symbol with the word “percent” in two places in the fifth bullet of 

the same section. 

B.1, Pt.A – 
Page 33 

28 Corrected Section numbering AFTER Section 8.1.2 to Section 8.2“Submittal 

Requirements” which corrected Sections 8.2.1 through 8.2.8 thereafter. 

Corrected cross reference from “Exhibit 4” to “Form B”, in the first bullet of 
the list under Section 8.2.2, General Requirements. 

Added the following as sub-bullets to the third bullet under Section 8.2.2, 
detailing the document elements and formatting requirements of the 

Executive Summary 

- Documents should be prepared in single-spaced type, 12 point 
font, on 8-1/2” x 11” sheets printed double-sided. A page is 

B.1, Pt.A – 

Page 34-35 
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Change 

No. 
Description Location 

considered to be a single side of an 8-1/2” x 11” sheet. 

- Pages should be numbered at the bottom to show the page 

numbers and total number of pages in the response; (e.g., 
Page 1 of 10, Page 2 of 10, etc.). 

Deleted “and Price Proposal” from after “The Technical Proposal” in the first 
line and inserted a cross reference to the section name of Section 8.2.7 in 

the second line as well as “including but not limited to schedules; “draft,” 
“example,” and “sample”” thereafter in the fourth bullet under Section, 

8.2.2, General Requirements. 

Also, formatted bullets five and six as sub-bullets to bullet four to clarify 
that the page numbering requirements apply to the Technical Proposal. 

Corrected the formatting of the remaining 11 paragraphs of Section 8.2.2 
to be included into the bulleted list above in the same section. 

Inserted “Unless otherwise provided,” and lowercased “all” at the beginning 

of the eleventh bullet under Section 8.2.2. 

29 Lower cased the abbreviation for “p.m.” in the third line of the fourth 

paragraph of Section 8.2.5, Escrowed Proposal Documentation. Inserted 
“shall be compiled” between “index” and “listing” in the sixth paragraph of 

the same section. 

B.1, Pt.A – 

Pages 36 and 
37 

30 Added the following language to reference additional mandatory 
certifications and forms for inclusion into  Proposer’s proposal documents: 

 General Proposer Certification (Cert.1), Major Participant 

Certification Regarding Debarment, Suspension, Ineligibility, 

and Voluntary Exclusion Certification (Cert. 10), and 
Subcontractor Certification Regarding Debarment, 

Suspension, Ineligibility, and Voluntary Exclusion 
Certification (Cert. 11) shall be executed by the Proposer 

and by the Official Representatives designated by all 
members of the Proposer Team. 

 Equal Employment Opportunity Certification (Cert. 3) and 

Non-Discrimination Certification (Cert. 13) shall be 

duplicated so that it is signed by the Proposer and by the 
Official Representatives designated by all members of the 

Proposer Team. 

 Certification Regarding Lobbying (Cert. 2), Drug Free 

Workplace Program Certification (Cert. 12), and Buy America 

Certifications (Cert. 14) shall be duplicated so that it is 

signed by the Proposer and by the Official Representatives 
designated by all members of the Proposer Team. 

B.1, Pt.A – 
Pages 37 and 

38 
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Change 

No. 
Description Location 

 Organizational Conflicts of Interest Disclosure Statement 

(Form J) and Organizational Conflicts of Interest Affidavit 

(Cert. 4) shall be duplicated so that it is signed by the 

Proposer and by the Official Representatives designated by 
all members of the Proposer Team. 

 Iran Contracting Certification (Cert. 5) shall be duplicated so 

that it is signed by the Proposer and by the Official 
Representative designated by all the Principal Participants. 

 Darfur Contracting Act Certification (Cert. 15) shall be 

executed by Proposer’s duly authorized Official 
Representative (if the Proposer has not yet been formed, the 

form shall be signed by the Official Representative 

designated by all the Principal Participants) and must be 
executed in blue ink. 

 Non-Collusion Affidavit (Cert. 6) shall be executed by 

Proposer’s duly authorized Official Representative (if the 
Proposer has not yet been formed, the form shall be signed 

by the Official Representative designated by all the Principal 

Participants) and must be executed in blue ink. 

 Certification Regarding Miscellaneous State Requirements 

(Cert. 13) shall be duplicated so that it is signed by the 

Proposer and by the Official Representatives designated by 
all members of the Proposer Team. 

 Included among these EPDs are the following forms: 

o Price Proposal Form (Form E) 

o Contract Price (Form F) 

Inserted “The letter must be s…” before the first sub-bullet of the 

fourteenth bullet under Section 8.2.7. Capitalized the first letter of the first 
word of the second sub-bullet of the same aforementioned bulleted item. 

31 Corrected bullet formatting for items 1, 4, 6-8 and 12-17 under Section 

8.2.7, Mandatory Documents for Inclusion in the Proposal. 

B.1, Pt.A – 

Pages 37-39 

32 Moved bullet twelve down to become bullet seventeen and moved bullet 

twenty-nine and thirty up to become bullets eighteen and nineteen under 
Section 8.2.7, Mandatory Documents for Inclusion in the Proposal. 

Inserted “Price” before “Proposal” twice in the third line of the seventeenth 

bullet under Section 8.2.7. 

B.1, Pt.A – 

Page 39 

33 Deleted brackets around cross reference to Form G and corrected cross 

reference to Form D of the SOQ for CP01 in the seventeenth eighteenth 

B.1, Pt.A – 
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No. 
Description Location 

bullets respectively of Section 8.2.7, Mandatory Documents for Inclusion in 

the Proposal. 

Corrected reference to Attachment 3 of Form G to “Attachment 1” and 
corrected cross reference from “Form B” to “Cert. 1” in the nineteenth 

bullet of Section 8.2.7, Mandatory Documents for Inclusion in the Proposal. 

Page 40 

34 Corrected formatting for last sub-bulleted item under the last bullet of 

Section 8.2.7, Mandatory Documents for Inclusion in the Proposal. 

B.1, Pt.A – 

Page 41 

35 Formatted the list under Section 8.2.8, Executive Summary with bullets. B.1, Pt.A – 
Pages 41-42 

36 Replaced “ten” with “10” in the third line and inserted “The Executive 

Summary page count is not counted toward the 100-page limit requirement 
of the Technical Proposal” in the fourth and fifth lines of the first paragraph 

under Section 8.2.8, Executive Summary. 

B.1, Pt.A – 

Page 42 

37 Deleted the apostrophe in “whose” and deleted “three” and the 
parentheses around “3” in the fourth and fifth lines of the second 

paragraph of Section 9.1, Overview. 

Formatted the list under Section 9.2.1 Responsiveness with bullets. 

B.1, Pt.A – 
Page 43 

38 Updated cross references to Buy America Certifications (Cert. 10), General 

Proposer Certification (Cert.1), and Proposer’s Overall Project Small 
Business Goal Commitment Affidavit (Cert. 14) in bullets 2, 4, and 5 under 

Section 9.2.2, Pass/Fail Review. 

B.1, Pt.A – 

Page 44 

39 Deleted quotation marks (“”) around (U.S. GAAP) in the second paragraph 
under the third bulleted item of Section 9.2.3, Financial Data. 

Formatted the last two items under Section 9.2.3, Financial Data with 
bullets and removed brackets from around two cross references to “Book 2, 

Part A, Attachment E” in the last item. 

B.1, Pt.A – 
Page 46 

40 Formatted the lists under Section 9.3.1, Ability to Meet Schedules (15 
Points) with bullets. 

B.1, Pt.A – 
Pages 47-48 

41 Formatted the lists under Section 9.3.2, Project Approach (25 Points) with 

bullets. 

B.1, Pt.A – 

Pages 48-50 

42 Replaced “%” with “percent in the last row of Table 4, Summary of 

Technical Proposal Evaluation Criteria. Spelled out the acronym for “CPM” 

in the sixth bulleted item under Section 9.3.1, Ability to Meet Schedules (15 

B.1, Pt.A – 

Page 48 
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No. 
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points). 

Inserted “of the” between “outline” and “project” in the first line of the 

seventh bulleted item and “A” in front of “Draft…”  and corrected 
“demonstrate to…” to “demonstrating” of the fourth sub-bulleted item 

thereunder of Section 9.3.2, Project Approach (25 Points). 

43 Corrected the spelling of “principals” to “principles” in the seventh bullet 

under Section 9.3.2, Project Approach (25 Points). 

B.1, Pt.A – 

Page 49 

44 Formatted Section 9.3.3, Anticipated Problems and Proposed Solutions (10 
Points) as a section heading and added bullets to the list thereunder. 

B.1, Pt.A – 
Page 50 

45 Formatted Section 9.3.4, Conceptual Engineering (20 Points) as a section 

heading and added bullets to the list thereunder. Also, spelled out the 
acronym of SR 99 in the second sub-bullet of the fifteenth bullet under the 

same section. 

B.1, Pt.A – 

Pages 50-51 

46 Formatted Section 9.3.5, Quality/Self Certification (20 Points) as a section 
heading and added bullets to the list thereunder. Also, corrected the 

spelling of “principals” to “principles” in the first bullet under the same 
section. 

B.1, Pt.A – 
Pages 51-52 

47 Edited the eighth bullet under first introductory sentence to the first set of 

bullets of Section 9.3.4, Conceptual Engineering (20 Points) as follows: 

 Deleted “aesthetic and structural design solutions” after “”baseline”” 

and “context-sensitive” after “”superior”” in the first line. 

 Inserted “and UP Structural spans, and overpasses at S. Cedar Avenue, 

Golden State Boulevard, and […] spans” in to the second and third 
lines. 

 Inserted “effective and creative use of curvilinear elements while 

ensuring cost-effective conformance with all technical requirements. An 

independent Aesthetic Design Review Panel (ADRP) of design experts 
will review these aesthetic and structural design solutions as part of the 

Technical Proposal evaluation process.” at the end of the bullet. 

Then under the second introductory sentence to the second bulleted list 

under the same section made the following changes to the seventh bullet: 

 Inserted “high-quality aesthetic and structural” after “two proposed” 

and “solutions” after singularizing “design” 
 In the first sub-bullet deleted “spanning the” and moved “San Joaquin 

River” before “Bridge” and inserted “and UP Structural spans”. 

 In the second sub-bullet pluralized “Overpass”, deleted “spanning”, 

inserted “at S. Cedar Avenue, Golden State Boulevard, and State Route 

B.1, Pt.A – 

Page 52 
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99”, put parentheses around “SR99” and inserted a hyphen between 

“SR” and “99” 

 In the third sub-bullet: 

- Deleted: 
“Overpass spanning at Golden Gate State Boulevard. The First 

proposed option design for each structure must demonstration 
a “baseline” solution which satisfies” 

- Next inserted: 
“Both the “baseline” and “superior” designs shall satisfy” 

before “engineering” in the same bullet.  

- Then deleted: 
“The second option design must illustrate a more aesthetic 

design solution consistent with the context of the site (i.e., a 
“context-sensitive superior” soltion design). These designs 

must”,  

- Finally, pluralized “standard” and  inserted: 
“technical requirements, be cost effective and conform to the 

aesthetic design guidance (Aesthetic Guidelines for Non-
Station Structures included in Book 3), as well as the 

aesthetic mitigation measures in the Final EIR/EIS and the 
Mitigation Monitoring Reporting Plan.” 

 Added a fourth sub-bullet which states the following: 

Agencies that will need to review the designs for the San 

Joaquin River crossing are, but not limited to, the following: 
o United States Army Core of Engineers (USACE) 

o United States Fish and Wildlife Service (USFWS) 
o National Marine Fisheries Service (NMFS) 

o Central Valley Flood Protection Board (CVFPB) 

o California Department of Fish and Game (CDFG) 

48 Formatted Section 9.3.6, Safety and Security (10 Points) as a section 

heading and added bullets to the list and replaced “is” with “are” in the 
introductory sentence to the bulleted list there under. 

B.1, Pt.A – 

Pages 52-53 

49 Inserted a dash between “third-party” in the tenth bullet under Section 

9.3.5, Quality/Self Certification (20 Points). 

B.1, Pt.A – 

Page 53 

50 Spelled out the acronym for “OCIP” in the fourth bullet under Section 9.3.6, 
Safety and Security (10 Points). 

Formatted Section 9.4, Price Proposal Evaluation Criteria as a section 
heading and updated cross reference to Table 5 thereunder. 

Formatted the last listed item under Section 9.4, Price Proposal Evaluation 

Criteria with a bullet 

Formatted Section 9.5, Additional References and Further Information as a 

B.1, Pt.A – 
Page 54 
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section heading. 

51 Replaced “%” with “percent” under the paragraph after Table 5 in Section 

9.4, Price Proposal Evaluation Criteria. 

Inserted “A Cash Flow Curve, to be included as part of the resource and 
cost loaded schedule” as the third bullet of the list under Section 9.4. 

Inserted the following as the last paragraph under Section 9.4: 

Please note, while the Proposers must provide costs for both the 

baseline aesthetic and structural design solutions and the 
superior aesthetic and structural design solutions for the 3 

bridges identified in Section Error! Reference source not 

found. above, Proposers shall incorporate costs associated with 
only the superior aesthetic and structural design solutions for 

these 3 bridges into the Price Proposals to be evaluated in 
accordance with this Section Error! Reference source not 

found.. 

B.1, Pt.A – 

Page 55 

52 Formatted Section 9.9, Limited Negotiations as a section heading. 

Lower cased “project labor agreement” under Section 10.1, Key 

Prerequisites to Award. 

Inserted “to the Authority Board of Directors” between “…made” and “by…” 

under Section 10.2, Contract Award Recommendation. 

B.1, Pt.A – 
Page 56 

53 Formatted the listed items under Section 10.4, Contract Execution with 
bullets. Also, inserted “…signed in blue ink” in the parentheses at the end 

of the first bullet and “Signed Standard 204, Payee Data Record” as the last 

bullet. 

B.1, Pt.A – 
Page 57 

54 Deleted “four” and the parentheses around “4” in the first bullet under 

Section 10.4, Contract Execution. Repeated this same action to the “three” 
and “3” in the fifth bullet under the same section 

Formatted the listed items under Section 10.5, Debriefing of Unsuccessful 

Proposers with bullets. 

Relabeled Exhibit 1 as Table 3 and moved under Section 7.7 

B.1, Pt.A – 

Page 58 

55 Updated the cross references to the list of certifications to reflect the order 

as noted below and inserted cross references to “Cert. 13, Certification 
Regarding Miscellaneous State Requirements” on the first page of Part B, 

Certifications. 

Moved Certificates 10, 11, 7, 4, 3, 13, 2, 12, 14, 5, 6, 8, 9, and 15 to 

B.1, Pt.B 
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become Certificates 1-12, 15 and 16, respectively. 

56 Formatted the items listed under no. 4 of Cert. 1, General Proposer 

Certification and lowercased “whose” in the third line of the first bullet 
thereunder. 

B.1, Pt.B, Cert. 

1 – Page 1-2 

57 Inserted “a” between “control” and “Proposer” in the paragraph under no. 

5, Parent Company and Identifying Data of Cert. 1, General Proposer 
Certification. 

B.1, Pt.B, Cert. 

1 – Page 3 

58 Deleted brackets around instructions of Cert. 6, Equal Opportunity 

Certification. 

B.1, Pt.B, Cert. 

3 – Page 1 

59 Updated footers of all certifications in Part B so that the cross reference of 

the certifications title is italicized. 

B.1, Pt.B 

60 Deleted brackets around note at the bottom of Cert. 11, Iran Contracting 
Certification. 

B.1, Pt.B, Cert. 
5 – Page 1 

61 Lower cased “for” in the “Certification” heading on Cert. 12, Darfur 

Contracting Act Certification 

B.1, Pt.B, Cert. 

6 – Page 1 

62 Moved the text for Cert. 12 Darfur Contracting Act Certification from the 

end of Certification 16, Right-of-Way Certification to below Cert. 11 Iran 
Contracting Certification and inserted the aforementioned heading.  

B.1, Pt.B, Certs 

6-15 – Page 1 

63 Lowercased “corporation, partnership, company association, organization, 

bid depository, or…” of the last paragraph on page 1 of Cert. 4, Non-
Collusion Affidavit. 

B.1, Pt.B, Cert. 

7 – Page 1 

64 Deleted brackets around italicized text after the affidavit form on page 1 of 

Cert. 14, Proposer’s Overall Project Small Business Goal Commitment 
Affidavit. 

B.1, Pt.B, Cert. 

8 – Page 1 

65 To maintain consistency, corrected the titles of the certificates under “Cert. 

10, Buy America Certifications” as provided in Section 46.12.1 of the 
General Provisions from: 

“Certificate of Compliance with Buy America Requirements” 

and 

“Certificate of Non-Compliance with Buy America Requirements” 

To the following, respectively: 

B.1, Pt.B, Cert. 

10 – Page 1 
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“Certificate of Compliance with 49 U.S.C. § 24405(a)” 

“Certificate of Non-Compliance with 49 U.S.C. § 24405(a)” 

Additionally, replaced the following instructions from the “Certificate of 
Non-Compliance with 49 U.S.C. § 24405(a)” of Cert. 10, Buy America 

Certifications: 

The Contractor hereby certifies that it cannot comply with the 

requirements of 49 U.S.C. § 24405(a) (1), but it may qualify for an 
exception to the requirement pursuant to 49 U.S.C. § 24405(a) (2). 

With the instructions provided below of the same non-compliance 

certification under Section 46.12.1 of the General Provisions to the same in 
Cert. 10, Buy America Certifications: 

The Contractor hereby certifies that it cannot comply with the 
requirements of 49 U.S.C. 24405(a) buy it may meet the 

requirements for a waiver pursuant to 49 U.S.C. 25505(a)(2) and 

has provided the Authority with a written Buy America waiver 
justification. 

Lastly inserted the following as footnote “1” to the instructions under the 
“Certificate of Non-Compliance with 49 U.S.C. § 24405(a)” in the Cert. 10, 

Buy America Certifications: 

The written justification, as required by the “Certificate of Non-

Compliance with 49 U.S.C. § 24405(a) above, shall be provided as 

an attachment to this Certification form. 

66 Moved Exhibits 2 and 3 in to Part C and relabeled as Forms K and L, 

respectively then updated Part C’s List of Forms to include references to 

Forms K and L. 

B.1, Pt.C 

67 In Form A, Transmittal Letter, inserted “…documents listed in the “Proposal 

Checklist” (Form B)” at the end of the second paragraph and deleted the 
following bulleted list: 

 Transmittal Letter (this Form A) 

 Attachment1 to Form B, Surety Letter 

 Attachment 2 to Form B, Validation and Verification 

Commitment 

 Attachment 3 to Form B, Commitment of Key Personnel 

 Attachment 1 to Cert. 10, legal information requested in Part 

A, Section 8.2.7 

B.1, Pt.C, Form 

A 
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 Cert. 4, Organizational Conflict of Interest 

 Cert. 7, Proposer’s Overall Project Small Business Goal 

Affidavit 

 Financial data as required by Part A, Section 9.2.3 

68 Deleted brackets around the note at the end of Form A, Transmittal letter 

and updated cross references to Cert. 1. 

B.1, Pt.C, Form 

A 

69 Deleted Form for Application for Qualifications for Proposers B.1, Pt.C, Form 

B-C 

70 Deleted period after “770 L” and updated the fax number from “(916)-930-
6437” to “(916)-322-0827” provided in the Authority’s contact information 

on Form C, Proposer’s RFQ/Proposal Manager (If Substituted) 

B.1, Pt.C, Form 
C 

71 Deleted text and last five rows of the table on page eight of Form E, Price 
Proposal Form 

B.1, Pt.C, Form 
E 

72 Adjusted form field sizes on Form H, Request for Information and 

Clarification 

B.1, Pt.C, Form 

F 

73 Inserted Exhibit 2 as Form K, Proposal Bond in Part C, Forms. Also, inserted 

the “Surety Company Attorney-in-Fact” acknowledgement form after the 

“Note to Surety Company” as part of the Proposal Bond, Form K. 

B.1, Pt.C, Form 

K 

74 Moved and relabled Exhibit 3 as Form L, Proposal Agreement and inserted 

the following in to Page 1: 

 Agreement Number:  HSR 11-16 

 Agency Name:  California High Speed Rail Authority 

 (Agency) Address:  770 L Street, Suite 800, Sacramento, CA 

95814 

 Cross-references to Bookmarks for the lables and titles of 

Exhibits A thought F in the table below No. 4. 

Additionally, corrected and left alignment of the page locations and 
corrected the numbering of the paragraphs in Exhibits A-F identified for 

Form L, Proposal Agreement. 

Inserted “, subject to completion of the environmental process” in the 

second line of the second paragraph under Section A.1, Exhibit A, Scope of 

Services of Form L 

B.1, Pt.C, Form 

L 
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Inserted the following as item no. 11 under Section A of Exhibit A, Scope of 

Work. 

Contractor is advised that execution of this Agreement by the 
Authority does not constitute a commitment to undertake the 

Project or enter into a Design-Build Contract for all or any portion of 
the Project. It is possible that the environmental process will result 

in the selection of a no-build alternative for the Project or an 
alignment that differs from the preferred alignment identified in the 

Final EIR/EIS, as described above. Nothing contained in this 

Agreement is intended to modify, limit, or otherwise constrain the 
environmental process, or commit the Authority or any other entity 

to undertake any action with respect to the Project, including the 
selection of a design-build contractor for the Project or the design 

and construction of the Project. 

Inserted “responsive” in the first line of Section B.1 of Exhibit A. 

Updated the cross references in Section B.2, 4, and 5 of Exhibit A. 

Inserted “an amount not to exceed” in the second line of section B.1, 
Method of Payment. Also, corrected payment period from “30” to “60” in 

the third line of item B.1 of Exhibit B, Budget Detail and Payment Provisions 

Deleted the following after the third line of item B.1: 

Payment of such sum is conditioned upon Contractor’s full 

conformance with all of the requirements of the Services as 
described in this Agreement and the RFP (including the timely 

delivery of the Proposal, including all drawings and other materials 
specified in the RFP), and no payment will be due if Contractor fails 

to meet any such requirement. Notwithstanding the foregoing, if 

Authority enters into a Design-Build Contract with Contractor, 
Contractor will not be entitled to compensation under this 

Agreement but instead will receive compensation as specified in the 
Design-Build Contract. 

And inserted the following as the end of item B.1 after the third line and 

items B.2 and B.3 of Exhibit B,  

requesting payment except that no payments will be distributed until 

after the date of execution of the Design-Build Contract. Payment of 
such sum is conditioned upon Contractor’s full conformance with 

all of the requirements of the Services as described in this 
Agreement and the RFP (including the timely delivery of the 

Proposal, including all drawings and other materials specified in 

the RFP), and no payment will be due if Contractor fails to meet 
any such requirement.  
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The amount of the payment shall be based upon the Contractor’s 

documented costs incurred in performance of the Services and 
shall not exceed the lesser of $2,000,000.00 or the value of the 

work product delivered, as determined by the Authority.  All costs 
shall be subject to audit by the Authority.  Notwithstanding the 

foregoing, if Authority enters into a Design-Build Contract with 

Contractor, Contractor will not be entitled to compensation under 
this Agreement but instead will receive compensation as specified 

in the Design-Build Contract. 

Contractor shall not be eligible to receive any payment hereunder 
if it files a protest after submission of Proposals in response to the 

RFP or otherwise contests the award of the Design-Build Contract. 

Replaced Terminate and Termination, with “cancel” and “cancellation,” 

respectively, in the first and second lines of item A.1 of Exhibit D, Special 

Terms and Conditions 

Inserted “Notwithstanding any provisions to the contrary in this 

Agreement, I” at the beginning and “No payments due hereunder 

will be distributed until sixty (60) days after the date of cancelation of 

the RFP.” at the end of item A.2 of Exhibit D. 

Inserted the following as Section I, of Exhibit E, Supplemental Terms and 
Conditions for Contracts Using ARRA Funds: 

Buy America 

Contractor shall comply with 49 U.S.C. 24405(a), which provides 
that Federal funds may not be obligated unless steel, iron, and 

manufactured products used in FRA-funded projects are produced 
in the United States, unless a waiver has been granted by the US 

Secretary of Transportation.  For more information on FRA’s Buy 
America requirements and processes please see FRA’s Answers to 

Frequently Asked Questions (FAQ) available at,: 

http://www.fra.dot.gov/Pages/11.shtml. . 

Appropriate Buy America certifications in the following form shall be 

provided with the executed Agreement.  The Authority shall not 
approve this Agreement unless the completed Buy America 

certification is provided. If a Certificate of Non-Compliance is 

provided, the Agreement will be accepted only if the Authority 
determines that an exception to the Buy America requirements 

might apply and has requested and received a Waiver from the US 
Secretary of Transportation. 

 Certificate of Compliance with 49 U.S.C. § 24405(a)  

http://www.fra.dot.gov/Pages/11.shtml
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The Contractor hereby certifies that it will meet the 
requirements of 49 U.S.C. § 24405(a) 

 Certificate of Non-Compliance with 49 U.S.C. § 24405(a) 

The Contractor hereby certifies that it cannot comply with the 
requirements of 49 U.S.C. 24405(a) buy it may meet the 

requirements for a waiver pursuant to 49 U.S.C. 25505(a)(2) and 

has provided the Authority with a written Buy America waiver 
justification. 

 

Date:       

Signature:  

Company Name:       

Title       

Date:       

Signature:  

Company Name:       

Title       
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1 Replaced “of” with “to” in the title and “Authority’s” with “Contractor” in the 

section title and fourth line of the fourth paragraph of Section 17.2, 
Contractor Right to Request Time Extension and Price Increase. 

Book 2, Pt. B, 

Page 32 

2 Deleted the following from after “42 U.S.C. § 2000d” in the first line of the 

first paragraph under Section 46.7.1, Nondiscrimination: 

, Section 303 of the Age Discrimination Act of 1975, as amended; 42 

U.S.C. § 6102, Section 202 of the Americans with Disabilities Act of 
1990; 42 U.S.C. § 12132; and 49 U.S.C. § 306 

Replaced “employee or applicant for employment” with “individual” after 
“discriminate against any” and deleted “creed” after “because of race, 

color,” in the second line of the paragraph under Section 46.7.1 

Inserted “or” between “origin,” and “sex” then replaced “, age, handicap or 
disability” with “in any activities leading up to or in performance of the 

Contract” from the last line of the paragraph under Section 46.7.1. 

Replaced “Creed” with “Religion” in the title of Section 46.7.2.1, Race, 

Color, Religion, National Origin, Sex. 

Book 2, Pt. B, 

Page 94 

3 
Moved the following paragraph as the second paragraph of section 46.7.1 
down to the end of the first paragraph under Section 46.7.2.3, Disabilities: 

The Contractor also agrees not to discriminate on the basis of drug 
abuse, in accordance with the Drug Abuse Office and Treatment Act 

of 1972 (P.L. 92-255), as amended, alcohol abuse, in accordance 

with the Comprehensive Alcohol Abuse and Alcoholism Prevention, 
Treatment and Rehabilitation Act of 1970 (P.L. 91-616), as 

amended, and to comply with Sections 523 and 527 of the Public 
Health Service Act of 1912 (42 U.S.C. §§ 290 dd-3 and 290 ee-3), as 

amended, relating to confidentiality of alcohol and drug abuse 

patient records. In addition, the Contractor agrees to comply with 
applicable federal implementing regulations and other implementing 

requirements that FRA may issue. 

Deleted “In addition, the Contractor agrees to comply with any 

implementing requirements FRA may issue” from before the move noted 

above in Section 46.7.2.3. 

Book 2, Pt. B, 
Page 95 

4 Updated cross reference from 52 to 50 in the last bullet under Section 

50.1, Post-Award Partnering Workshop. 

Book 2, Pt. B, 

Page 137 
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1 Inserted “beyond those included in the Design Variance Report provided in 
Book 4 of this Procurement Package” after “Design Variance Requests,” in 

the fifth line then inserted “Refer to Design Variances (Section 4.14) in this 
Scope of Work”at the end of the fourth paragraph of Section 4.2.1.1, 

CHSTP Design Criteria 

Book 2, Pt. C, 
Page 9 

2 Inserted the following before the first paragraph of Section 4.9.5, Aesthetic 
Design and Review for Non-Station Structures Report: 

As the project takes form, a consistent system-wide image for 
the California High Speed Train Project is expected through the 

introduction of common elements associated with selected 

bridges and overpasses. Curvilinear forms such as an arch or a 
balanced cantilever can be effective for the following reasons: 

 Image: Recognizable, consistent bridge and overpass forms 

can contribute toward establishing an aesthetic image for 
the CHSTP. 

 Structural Precedents: Curvilinear forms such as arches and 

trusses have been successfully implemented for medium-
span high-speed rail bridges internationally. 

 Materials: Either concrete or steel would be appropriate 

materials. Designers have the latitude to propose materials, 

details, connections, abutments, etc. 

Interfaces between major bridges, overpasses, and adjacent 

aerial structures shall be carefully coordinated to ensure smooth 
and appropriate transitions in accordance with the aesthetic 

design guidance (Aesthetic Guidelines for Non-Station Structures 

included in Book 3 of the Procurement Package), as well as the 
aesthetics mitigation measures in the Final EIR/EIS and the 

Mitigation Monitoring Reporting Plan. 

Replaced “the” with “such” after “Contractor shall follow”, deleted 

“(Aesthetic Guidelines for Non-Station Structures included in Book 3 of the 

Procurement Package)”, and “all” after “enhancements to” of the first and 
second lines, respectively, of the third paragraph under Section 4.9.5, 

Aesthetic Design and Review for Non-Station Structures Report. 

Lowercased “Structures” after Aerial in the first bullet of the second list 

under the fourth paragraph of Section 4.9.5.  

B.2, Pt.C, Pages 
14-15 
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3 Deleted the following from after the second paragraph under Section 4.11, 

CHSTP Design Submittals: 

Contractor shall submit no more than two submittals in any ten 

consecutive working days, unless otherwise agreed in writing 
with the Authority.  

B.2, Pt.C, Page 

16 

4 Deleted the following as the third bullet under the third bulleted list under 

Section 4.11: 

Independent checks and calculations supporting design shall be 

submitted with the nominal 90 percent design drawings. 

B.2, Pt.C, Page 

17 

5 Inserted the following paragraph after the second paragraph of the first 
bullet under Section 5.17, Maintainability: 

Components which have a shorter design/service life than the 
whole subsystem, this includes bridge bearings and expansion 

joints, shall be replaceable or maintainable within the five hour 

maintenance window of non-revenue time. Contractor shall 
conduct all the necessary analysis to identify if there is another 

similar element which is part of the structure. Contractor shall 
assure and demonstrate these requirements as per the 

Maintainability Demonstration Plan and Procedures and 
demonstrate verification through the Maintainability 

Demonstration Report. 

B.2, Pt.C, Page 
26 

6 Add Attachment No. 6 to Scope of Work Book 2, Pt.C 
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1 Provide separate files of Parts B, C, and E of Book 3. The separate files 

contain additional functionalities and files that were lost when merged for 
the initial release of the RFP on March 22, 2012. 

Book 3, Parts B, 

C, and E 

2 Provided an additional six parcel maps for North of the San Joaquin River to 

Avenue 17 to the Right-of-Way Acquisition Plan. 

Book 3, Part E, 

Section 4 
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1 In the initial release of RFP No. HSR 11-16, the Electronic Design files in 

Book 4, Part D were provided as “zipx” files. These files are for the most 
recent version of WinZip and some Proposers were unable to open these 

files. For the purposes of this Addendum No. 1 the Authority has provided 
these files again but as “zip” files instead of “zipx” files as originally 

provided. 

Book 4, Pt.D 
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