California High-Speed Train Project

@

Request for Proposal
for Design-Build Services

RFP No.: HSR 11-16
Scope of Work

ATTACHMENT 2b
CALTRANS SCOPE OF WORK MAP
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CALIFORNIA HIGH SPEED TRAIN PROJECT

CONSTRUCTION PACKAGE 1
ATTACHMENT 2b
CALTRANS SCOPE OF WORK MAP
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Proposed Infrastructure to be performed by Caltrans
includes, but not limited to, the following facilities:

A) SR99 SB Auxiliary Lane between McKinley Ave and Olive Ave
B) SR99 W. Clinton Ave Interchange
C) SR99 Mainline Relocation
D) N. Woodson Ave/N. Parkway Dr
E) N. Pleasant Ave
F) W. Vassar Ave
G) W. Princeton Ave
H) W. Shields Ave/N. Marks Ave
I) N. Valentine Ave / W. Dakota Ave
J) N. Parkway Dr
K) SR99 Ashlan SB On Ramp
L) High Speed Train Improvements (S10691+50 - S10825+60)
- CP01 Contractor shall establish HSR Alignment Plan and Profile
M) Ashlan Ave Interchange
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