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CONSTRUCTION PACKAGE 1
ATTACHMENT 1 - LIMITS AND EXTENTS OF WORK TABLE

EIR/EIS LIMITS STATIONING TOTALS
SEGMENT / FT Miles -
Document Start End Start End Miles
2065+00 2740+56
- 67,556 | 13
Merced North of Veterans Boulevard sta. equality
Hybrid Alternative South of Avenue 17 2740+56 = 1713+98 15
Fresno (See Note 3)
1713+98 1801+62 8,764 2
Sta. equality
CP1A 1801+62 =S 10535+00
Merced - North of Veterans Boulevard )
West Clinton Avenue 27,100
"s" Alignment Fresno (See Note 3) $10535+00 | S 10806+00 5
N. of Veterans Blvd to 8
N. of Stanislaus St M - North of isl
erced West Clinton Avenue orth of Stanislaus Street 1 ¢ 1006400 | 510970+00 16,400 3
Fresno (at Turnout)
"S" Alignment . South of Santa Clara Street
N North of Stanislaus Street
CP1B N. of Stanislaus St to (See Note 1) (at Turnout) (at Turnout) S 10970+00 S 11030+00 6,000 1 1
S. of Santa Clara St (See Note 2)
"S" Alignment Fresno South of Santa Clara Street
CP1C S. of Santa Clara St to Bakersfield (at Turnout) South of East American Avenue | S 11030+00 S 11300+00 27,000 5 5
S. of E. American Ave (See Note 2)
Note : Approx. Total: 29

1.
2.

Segment is addressed in both the Merced-Fresno and Fresno-Bakersfield EIR/EIS Documents.

The UPRR shoo-fly required to accommodate the construction of the Tulare Street and Ventura Street
crossings under the proposed HSR alignment shall be included within the CP1B limits of work.

. Refer to Attachment 2c - City of Fresno Scope of Work Map for Veterans Boulevard work to be completed by City of Fresno.

Caltrans Scope Limit
SR99 Relocation and HST Alignment

HST Stationing Limits

SR99 Stationing Limits

HST Start

HST End

SR99 Start

SR99 End

$10691+50

S 10825+60

“A” 92+20

“A” 237+30
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