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1.0 Overview and General Information 

The following list provides a general overview of information related to the subject of this 

Request for Qualifications (RFQ): 

a) The California High-Speed Rail Authority (Authority) is issuing this RFQ to receive 

Statements of Qualifications (SOQs) from qualified firms for the purpose of awarding a 

contract for Bakersfield to Palmdale Corridor Environmental/Engineering Work (“Work”).  

b) This procurement consists of evaluating SOQs in response to this RFQ with the intent to 

award a contract to a successful, responsive, responsible Consultant whose qualifications 

conform to the solicitation and are considered the most qualified by the Authority. 

c) The estimated contract term is 5 years. 

d) The estimated dollar value for this contract is $46.1 million.  

e) The RFQ solicitation shall follow the process in California Code of Regulations, Title 21, 

Division 6, Section 10000.1 et seq., based on the factors/criteria contained in Attachment B 

and Attachment C. 

f) Consultants are required to comply with the Authority’s Revised Small and Disadvantaged 

Business Enterprise Program for Professional Services Contracts, and submit Form A and 

Cert. 2, thereby making a commitment to the requisite participation by Small, 

Disadvantaged, and Disabled Veteran Business Enterprises. 

g) Any contract resulting from this solicitation will be subject to the supplemental terms and 

conditions contained in Attachment D. 

h) Negotiations shall be held with the top ranked Consultant. 

i) The RFQ will be available in electronic format only on the State’s Contract Register at 

(www.bidsync.com) and a link can be found on the Authority’s website 

(http://www.hsr.ca.gov/). 

j) All questions regarding this RFQ must be submitted in writing through (www.bidsync.com) 

by 4:00 PM PST by August 20, 2013 for the benefit of all participants. 

1.1 Definitions 

Definitions related to this solicitation are as follows: 

Consultant – Prime consultant and all subconsultants. 

Small Business Concern – For the purposes of this solicitation and in order to be as inclusive 

as possible to small businesses, the Authority recognizes a Small Business Concern to include 

certified Small Businesses (SB), Disadvantaged Business Enterprises (DBE), Disabled Veteran 

Business Enterprises (DVBE), and Microbusinesses, as set forth below: 

a) Disadvantaged Business Enterprise – A for-profit small business concern that is at least 

51 percent owned by one or more individuals who are both socially and economically 

http://www.bidsync.com/
http://www.hsr.ca.gov/
http://www.bidsync.com/
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disadvantaged. In the case of a corporation, 51 percent of the stock is owned by one or 

more such individuals; and, whose management and daily business operations are 

controlled by one or more of the socially and economically disadvantaged individuals who 

own it and has been certified as Disadvantaged in accordance with Title VI. The Authority 

recognizes DBE certifications issued by the California Unified Certification Program (CUCP). 

Refer to the Authority’s Small and Disadvantaged Business Enterprise Program for the 

Roster of Certifying Agencies. 

b) Disabled Veteran Business Enterprise – A for-profit small business concern that is at 

least 51 percent owned by a veteran of the United States Military who has at least a 10 

percent service-connected disability. To qualify as a DVBE, the business must have 

received the appropriate certification issued by the California Department of General 

Services. 

c) Microbusiness – A for-profit small business concern with gross annual receipts of less than 

$3,500,000; or, if the small business is a manufacturer with 25 or fewer employees. The 

Authority recognizes Microbusiness certifications issued by the California Department of 

General Services. 

d) Small Business – A for-profit small business that meets the requirements and eligibility 

criteria set forth by the U.S. Small Business Administration and California Department of 

General Services for certification as a Small Business. For 100 percent state funded 

contracts, a Small Business is independently owned and operated, with its principal office 

located in California, and with owners living in California, has grossed $14 million or less 

over the previous three tax years, and is not dominant in its field of operations. This 

certification is issued by the California Department of General Services. The Small Business 

participation under a strictly state funded contract will be counted toward the Authority’s 

overall Small Business utilization goal.  

1.2 Statement of Qualifications Submittal Information 

SOQ submitted in response to this RFQ shall include one original and six (6) hard copies as 
well as an electronic version in pdf format. SOQs must be received no later than 4:00 PM PST, 
August 30, 2013, addressed as follows: 

MAILED OR HAND-DELIVERED TO: 

California High-Speed Rail Authority 

Attention: Ms. Tammy Thomas, Contract Manager 

770 L Street, Suite 800 

Sacramento, CA 95814 

Phone: (916) 403-2676 

Email:  tammy.thomas@hsr.ca.gov  

The following information must be placed on the lower left corner of the submittal shipping 

packages: 
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RFQ No.: HSR13-44 

California High-Speed Rail Authority 
Bakersfield to Palmdale Corridor Environmental/Engineering Work Statement of Qualifications 

Consultant:  
Late Submittals:  

In accordance with California Public Contract Code 10344, Statements of Qualifications 

received after the specified date and time are considered late and will not be accepted. There 

are no exceptions to this law.  Postmark dates of mailing, email and facsimile (FAX) 

transmissions are not accepted under any circumstances and are not acceptable toward 

meeting the submission deadline for delivery. A SOQ is late if received any time after 4:00 PM 

PST, August 30, 2013, SOQs received after the specified time will not be considered and will be 

returned unopened to the Consultant. 

Modification or Withdrawal of SOQs: 

Any SOQ received may be withdrawn or modified before the SOQ submittal date by written 

request to the Authority.  

Table 1: Key RFQ Dates 

Key Dates Activity Description 

August 2, 2013 RFQ advertised and issued to prospective respondents. 

August 13, 2013 

10:00am – 11:30am 

Pre-Bid Conference to be held at: 
Department of Water Resources Auditorium 
1416 9th Street  
Sacramento, CA 95814 

August 15, 2013 

10:00am – 11:30am 

Pre-Bid Conference to be held at: 
Department of General Services 
Ronald Reagan Building Auditorium 
300 South Spring Street  
Los Angeles, CA 90013 

August 20, 2013 Deadline for Questions 

August 30, 2013 SOQs due to Authority’s office by 4:00 PM Pacific Time. 

September 16, 2013 Interviews held at Authority’s Southern California office 

September 18-27, 2013 Negotiations 

October 3, 2013 Authority Board acts on the contract 

October 18, 2013 Estimated Start Date 

October 17, 2018 Estimated End Date 
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2.0 Background 

Established in 1996 by state legislation, the California High-Speed Rail Authority (“Authority”) 

has a statutory mandate to plan, build, and operate a high-speed rail system to be coordinated 

with California’s existing transportation network, particularly intercity rail and bus lines, 

commuter rail lines, urban rail transit lines, highways, and airports.  

The Authority is planning to provide intercity, high-speed train service on over 800 miles of track 
throughout California that will connect the major population centers of Sacramento, the San 
Francisco Bay Area, the Central Valley, Los Angeles, the Inland Empire, Orange County, and 
San Diego.  The System is envisioned as a state-of the-art, electrically powered, high-speed, 
steel-wheel-on-steel-rail technology, which will include state-of-the-art safety, signaling, and 
automated train-control systems.  The trains will be capable of operating at speeds of up to 220 
mph over a fully grade-separated, dedicated track alignment, with an expected express trip time 
between Los Angeles and San Francisco of approximately 2 hours and 40 minutes and between 
Los Angeles and San Diego in 1 hour and 20 minutes. 
 
The California High-Speed Rail Program will depend on a mix of public and private investment. 
The 2012 Revised Business Plan identifies a phased approach to system development to allow 
for greater efficiency in the use of private investment once the initial segments of the System 
are in place. This approach recognizes current budgetary and funding realities, and will help 
ensure the System’s success by introducing Californians to high-speed rail service and building 
ridership over time. The 2012 Revised Business Plan identifies the following phases:  
 

a) Initial Operating Section – Extending to Merced and San Fernando Valley 
b) Bay to Basin – Extending to San Jose  
c) Phase 1 – Extending to Los Angeles 
d) Phase 2 – Expanding to Sacramento, Anaheim, and San Diego 

3.0  Description of Work 

This RFQ from Authority solicits SOQs for the California High-Speed Rail Project, Bakersfield to 
Palmdale (B-P) Section for Corridor Planning, Preliminary Engineering, Alternatives 
Development, Financial and Programming Analysis, Stakeholder Coordination,  Environmental 
services and for providing right of way preservation and acquisition services in this corridor 
(“Work”).  The focus of this scope of work will be on the selected corridor as part of the 
Authority’s and Federal Railroad Authority’s (FRA) certified statewide California High Speed Rail 
Program Environmental Impact Report/Environmental Impact Statement (EIR/EIS) and the 
FRA’s Record of Decision (both November 2005). 

3.1 Location of Work 

The B-P Section is part of the Initial Operating Section. This section is approximately 83 miles 
long from the northern limit in Bakersfield to the southern limit in Palmdale. The project length 
will vary depending on which route alternative is selected. 
 
The B-P Section would cross both urban and rural lands. The CHSRP footprint through this 
section would primarily consist of the train right of way, which would include both a northbound 
and a southbound track in a corridor ranging from 60 feet to several hundred feet wide. 
Additional right of way would be required to accommodate a maintenance facility and power 
substations along the alignment. 
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The BP Section potential alignments currently under study are shown in Figure 1 and described 
below.  A Revised Supplemental Alternatives Analysis Report (RSAA) is being prepared that 
describes these alignments.  This report may require additional revision by the selected 
Consultant.  Additional Alternative Refinement Work may also be required of the selected 
Consultant.   
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Figure 1 
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3.2 Alignments Being Studied 

Edison Area 

Alignments in this area are being developed to avoid resources and/or to address stakeholder 

concerns about impacts to local businesses, an elementary school and residents. Current 

alignments include one horizontal alignment with two vertical design variations (i.e., elevated 

versus at-grade). 

The Edison At-Grade Alternative starts at Oswell Street, adjacent to the southern side of Edison 

Highway and connects with the Caliente Creek subsection just west of South Comanche Drive. 

The Edison Elevated Alternative would follow the same horizontal alignment as the Edison At-

Grade Alternative but would be predominantly designed on elevated structure. 

Caliente Creek Area 

Alignments in this area are being developed to reduce impacts to natural resources including the 

Tejon Ranch Conservancy. This area includes the crossing of Caliente Creek. Current 

alignments include Caliente Creek North and Caliente Creek South. 

The Caliente Creek North Alternative begins just west of S.  Comanche Drive and travels 
adjacent to the SR 58, until just past Towerline Road, where SR 58 veers to the south and the 
Caliente Creek North Alternative deviates to the north.  The Caliente Creek North Alternative 
would terminate less than a mile west of Bealville, Road where it would connect to the 
Tehachapi subsection. 
 
The Caliente Creek South Alternative begins at the same point as the Caliente Creek North 
Alternative, just west of S.  Comanche Drive.  From here the Caliente Creek South Alternative 
veers slightly south and follows the SR 58 transportation corridor.  Throughout this subsection, 
the alignment would transition between elevated, fill, open cut, and tunnel profiles in order to 
travel through the varying terrain.  The Caliente Creek South Alternative would terminate less 
than a mile west of Bealville Road, where it would connect to the Tehachapi subsection. 
 
Tehachapi Area 
 
Alignments in this area are being developed to avoid the major topographic and geologic 
constraints as well as minimize impacts to natural resources, the Chavez National Monument, 
and major ranching concerns, as well as constraints in and around the City of Tehachapi.  This 
also includes the area on the South Slope of the Tehachapi Mountains so additional 
considerations include avoidance of impacts to green energy generation at that location.  
Current alignment description is as follows: 
 
The Tehachapi subsection begins near Bealville Road, and travels on the eastern side of the 
SR 58/Bakersfield Tehachapi Highway corridor through the Tehachapi Mountains.  The 
Tehachapi subsection travels north of the communities of Keene and Tehachapi, roughly 
paralleling the SR 58/Bakersfield Tehachapi Highway corridor until proceeding south at 
Cameron Road, at the base of the Tehachapi Mountains.  This subsection travels west of the 
City of Mojave, and terminates just south of Sopp Road and Howard Street, just west of SR 14 
in the vicinity of Werner Street.   



California High-Speed Rail Authority August 2, 2013 

Request for Qualifications for Environmental/Engineering Work 
Page 8 of 24 

Throughout this subsection the alignment would transition between elevated, fill, open cut, at-
grade, and tunnel due to the varying terrain.  The Tehachapi subsection would connect to the 
Antelope Valley East subsection near the intersection of Sopp Road and Howard Street.   

Recently studies have been performed on an additional alternative in this area in order to 
shorten the segment and avoid impacts to green energy production and the City of Rosamond.  
This work is in progress and may be incorporated into a future RSAA, depending on the 
outcome of the studies. 

Antelope Valley Area 
 
Alignments in this area were developed to minimize impacts to the residents, educational 
facilities, transit and freight rail carriers and other local businesses along Sierra Highway, as 
well as minimize impacts to natural resources.  Current alignments include both at grade and 
elevated alignments that terminate in the City of Palmdale with a connection to the Los Angeles 
to Palmdale Section near Avenue M. 
 
The Antelope Valley Alignments cross residential, commercial, and industrial land.  The majority 
of the Antelope Valley At-Grade Alternatives would travel on fill.  However, throughout this 
subsection, all the alignments would transition between elevated, fill, open cut, and at-grade in 
order to travel through the communities of Rosamond and Lancaster until they terminate in 
Palmdale and connect with the Palmdale to Los Angeles Section.   

3.3 Previous Work 

Since 2005, work elements that have been initiated and/or completed for the B-P Section, as part 

of a previous contract, include: 

a)   Scoping Report (completed) 

b)   Purpose and Need Document (completed) 

c)   Preliminary Engineering (on-going) 

e) Environmental Technical Studies (on-going) 

f) Supplemental Alternatives Analysis (on-going) 

g) Public outreach activities/Agency coordination (on-going) 

Other elements of Work may have been initiated but not yet completed. The Consultant will be 
responsible for ensuring that work performed under a contract awarded resulting from this 
solicitation is consistent with, and builds upon, any previously approved work. To accomplish 
this, the Consultant should review all previously approved Work. Completed work mentioned 
above can be found on the Authority’s website for review: 
 
http://hsr.ca.gov/Programs/Statewide_Rail_Modernization/Project_Sections/bakersfield_palmdal
e.html 
 
 Work not yet completed will be provided to the selected Consultant for review prior to 
commencement of any activities.  

http://hsr.ca.gov/Programs/Statewide_Rail_Modernization/Project_Sections/bakersfield_palmdale.html
http://hsr.ca.gov/Programs/Statewide_Rail_Modernization/Project_Sections/bakersfield_palmdale.html
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3.4 Overview of Work Activities 

Work activities anticipated under a contract resulting from this solicitation include the planning, 
engineering, environmental studies, and stakeholder coordination required to support the 
Authority by: 
 

a) Finalizing a Revised Supplemental Alternatives Analysis (RSAA) (if required) 
b) Completing the Project EIR/EIS 
c) Completing Preliminary Engineering 
d) Supporting Preparation of Design/Build Contract Specifications  
e) Supporting Stakeholder and Agency Coordination consistent with the Authority’s goals  
f) Supporting the Authority on an as needed basis in station area planning, sustainability, 

private investment opportunities, phasing, and implementation planning. 
 

The project EIR/EIS will include engineering and environmental impact analyses of the HSR line 

and facilities, station development, power transmission, and connections with other modes of 

transportation. This effort will include the involvement of the public, interested stakeholder 

groups, and local, state and federal governmental agencies with approval or permitting 

responsibilities. The selected Consultant will be required to develop a work program to prepare 

environmental studies and analyses that will be used to satisfy both the state and federal 

requirements. The Authority will be the lead state agency, and FRA will be the lead federal 

agency. The Surface Transportation Board (STB) will serve as a cooperating federal agency in 

the development of the EIR/EIS for the B-P Section. In preparing the EIR/EIS, the consultant will 

work closely with the Authority and its Program Management Team (PMT) staff. 

The Consultant’s management and technical expertise must be sufficient to satisfy the 

Authority’s fiduciary and public responsibilities. The Consultant must demonstrate extensive 

knowledge and direct experience with planning, conceptual engineering, alternative analyses, 

stakeholder coordination, and the environmental processes as described in the National 

Environmental Policy Act (NEPA) and the California Environmental Quality Act (CEQA). 

The Consultant must have the necessary experience in:  

a) All relevant areas of environmental analysis;  
b) High-speed rail and commuter rail infrastructure design;  
c) Civil engineering in the State of California;  
d) High-speed rail and commuter rail capital and operational cost estimating;  
e) Programming, phasing and implementation planning,  
f) Financial analysis,  
g) Freight and passenger rail, and transit operations in California; 
h) Agency coordination in Southern California;  
i) Land use planning and regulation;  
j) Travel market analysis;  
k) Right of way preservation and acquisition; and  
l) Public involvement and outreach programs 
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3.5 Overview of Anticipated Work Plan Tasks 

The Consultant shall perform work required to complete the Revised Supplemental Alternatives 
Report (if required) and the Draft and Final EIR/EIS, as well as Preliminary Engineering.  Key 
responsibilities of the Consultant include developing environmental and engineering analyses 
and implementing a regional public and agency involvement process to assist in identifying 
issues and concerns in the study area, in accordance with Authority policy and approved 
schedule for this section as currently presented on the Authority’s website. 
 
http://hsr.ca.gov/Programs/Statewide_Rail_Modernization/Project_Sections/bakersfield_palmdal
e.html 
 
The Authority’s Contract Manager shall assign specific tasks to the Consultant through the 

issuance of task orders. Task orders will be based on an Authority approved work plan. Work 

plan activities below represent the universe of potential work activities that may be required of 

the consultant as part of any contract resulting from this solicitation. 

a) Project Management  

i) Preparation of monthly progress reports and schedules 

ii) Budget management 

iii) Coordination with Authority and its representatives 

iv) Project Management Plan 

v) Work Plan for activities 

vi) Quality Assurance/Quality Control (QA/QC) Plan 

vii) Risk management 

viii) Value engineering analysis 

ix) Document control and Project Solve and SharePoint site maintenance. 

 

b) Public Participation Program Support  

i) Support of Authority’s Public Participation Plan 

ii) Maintenance of stakeholder and agency databases, as needed 

iii) Agency and stakeholder coordination 

 

c) Project Definition  

i) Review existing studies, plans and other documents that have been prepared by the 

existing consultant and summarize findings as appropriate. 

ii) Collect any additional data needed to undertake the Work. 

iii) Refine segment-by-segment alignment descriptions of the alternatives to be investigated 

in the Project EIR/EIS processes. 

iv) Finalize Alignment Refinement Report 

v) Finalize a Revised Supplemental Alternative Analysis report, within the Authority’s 

overall Environmental Milestone Schedule. 

 

d) Preliminary Engineering  

i) Review, update and prepare preliminary engineering drawings (at 15%) of the HSR 

alignments, stations and station sites, grade crossings, maintenance facilities, signal and 

http://hsr.ca.gov/Programs/Statewide_Rail_Modernization/Project_Sections/bakersfield_palmdale.html
http://hsr.ca.gov/Programs/Statewide_Rail_Modernization/Project_Sections/bakersfield_palmdale.html
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electric power facilities, emergency/maintenance access roads, retaining walls, tunnels 

and bridges or other structures to complete the Project EIR/EIS documents. 

ii) Update the geotechnical investigation plan, perform geotechnical investigations, and 

develop a preliminary baseline geotechnical report in support of the EIR/EIS process. 

iii) Prepare preliminary engineering design drawings for procurement. 

iv) Develop quantities and cost estimates, documenting all High-Speed Rail components. 

v) Prepare a staged construction plan for the project. 

 

e) Environmental Impact Analysis  

i) Conduct all technical studies necessary to evaluate and assess impacts of the HSR 

Alternatives and No Project Alternative as part of the CEQA/NEPA process. 

ii) Review existing technical reports and update as needed, with results from supplemental 

field studies prior to incorporating information into the Draft EIR/EIS. In addition, for 

technical reports that have not been commenced, prepare separate technical reports for 

each topic of environmental analysis to be incorporated into the Draft EIR/EIS and 

supporting information and analysis for permits. This evaluation work will be performed 

to determine consistency with rules and regulations set forth by relevant agencies, 

including but not limited to: 

 United States Army Corps of Engineers 

 Environmental Protection Agency 

 State Historic Preservation Office 

 U.S. Fish and Wildlife Service 

 California Department of Fish and Wildlife 

 State Water Quality Control Board 

 Kern County 

 Los Angeles County 

 

f) Development Planning  

i) Perform an evaluation of transit-oriented development opportunities within the section 

and develop conceptual-level station area plans. These plans will need to be 

coordinated and developed with the assistance of the local stakeholders adjacent to the 

potential station site locations. 

ii) Analyze the current program funding. 

iii) Develop recommendations for phasing and implementation. 

iv) Evaluate opportunities for private investment. 

 

g) Draft and Final Project-Level EIR/EIS Document(s)  

i) Prepare Draft EIR/EIS document(s) and Final EIR/EIS document(s) that satisfy all 

requirements of CEQA and NEPA, including necessary administrative review versions. 

ii) Undertake all activities associated with the development, publication, and circulation of 

the EIR/EIS document(s). 

iii) Maintain and document all appropriate records, references, and resource 

documents/materials used for the preparation of the EIR/EIS document(s). 
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h) Certification of EIR/EIS Document(s) and Permitting  

i) Prepare Draft EIR/EIS document and Final EIR/EIS document that satisfy all 

requirements of CEQA and NEPA, including necessary administrative review versions. 

ii) Undertake all activities associated with the development, publication, and circulation of 

the EIR/EIS document(s). 

iii) Maintain and document all appropriate records, references, and resource 

documents/materials used for the preparation of the EIR/EIS document(s). 

iv) Prepare applications for and process any and all necessary permits, as requested by the 

Authority. 

 

i) Right of Way Preservation and Acquisition Services  

i) Analyze in detail what right of way can be accessed to support HST services in the study 

area. 

ii) Develop recommendations for protective advance acquisition consistent with state and 

federal requirements. 

iii) Right of way acquisition will be handled by others. 

 

j) Additional Services 

i) Update and prepare preliminary engineering design drawings of the HSR alignments, 

stations and station sites, grade crossings, maintenance facilities, signal and electric 

power facilities, emergency/maintenance access roads, retaining walls, tunnels and 

bridges or other structures, and special provision for design-build procurement 

contract(s). 

ii) Develop quantities and cost estimates, documenting all HSR components. 

iii) Prepare a staged construction plan for the design-build procurement(s). 

iv) Update and complete baseline geotechnical investigations for the project design-build 

procurement(s). 

v) Develop recommendations for locations of stations and maintenance facilities along the 

alignment. 

See Attachment A for a sample scope of work. 

As previously noted the majority of the Work will focus on the activities identified in Section 3.4. 

All Work will be performed on an as-needed, task order basis consistent with the Authority’s 

overall schedule for the B-P Section. Oversight of the contract and required regular meetings 

will take place in the Authority’s Southern California office. 

4.0 Statement of Qualifications Requirements 

The following summarizes the content and organization of the Statement of Qualifications. In 

addition to the information described below, the Authority may require confirmation of 

information furnished by a Consultant, require additional information from a Consultant 

concerning its SOQ, and require additional evidence of qualifications to perform the work 

described in this RFQ. 
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4.1 General Requirements 

The SOQ shall be completed in ink or typewritten; and shall be manually signed.  Scanned or 

faxed responses are not authorized. 

The SOQ shall comply with the following requirements: 

a) Documents shall be prepared in single-spaced type, 12 point font, on 8-1/2” x 11” sheets 

printed double-sided. A page is considered to be a single side of an 8-1/2” x 11” sheet. 

Should the Consultant wish to submit materials that benefit from larger format paper sizes 

such as charts, drawings, graphs and schedules then they should do so sparingly. 

b) Pages shall be numbered at the bottom to show the page numbers and total number of 

pages in the response; (e.g., Page 1 of 10, Page 2 of 10, etc.). 

c) The SOQ shall be no more than 40 pages in length (exclusive of resumes, as required by 

Section 4.4 and the Forms and Certifications).  

d) Brochures and miscellaneous materials not specifically requested will not be evaluated.  

e) Unnecessarily elaborate responses and/or lengthy presentations are not desired or required 

by the Authority. 

f) Unless otherwise provided, all names and applicable titles shall be typed or printed below 

the signatures. 

g) Forms A, B, and C and Certification Nos. 1-10 must be signed and included.  If erasures or 

other changes appear on the forms, each erasure or change shall be initialed and dated by 

the person signing the response. 

 

The SOQ shall be divided into sections as described below:  

a) A blank page should precede each section with an index tab extending beyond the far right 

side of the page; these blank pages will not be counted within the page count.  

b) The index tab should have the appropriate section number typed thereon.  

c) At a minimum, the items described below in this Section 4.0 shall be addressed. 

4.2 Transmittal Letter 

The SOQ shall be transmitted with a cover letter that must be signed by an official authorized to 

bind the Consultant contractually and shall contain a statement that indicates the SOQ is 

complete and accurate. The Transmittal Letter shall provide the names, titles, addresses and 

telephone numbers of individuals authorized to negotiate and contractually bind the Consultant. 

All Forms and Certifications shall be included in the Transmittal Letter section. The Transmittal 

Letter does not count against the page limitation. 

4.3 Executive Summary 

The Executive Summary shall consist of a four (4) to six (6) page summary of the key points of 

the Statement of Qualifications. The Consultant should convey a thorough understanding of the 

various tasks/services, and the work program required with supporting references made to prior 

work experience of a similar nature. The Consultant should highlight innovative and cost 
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effective techniques used on other assignments and specific ideas envisioned for this 

assignment. 

4.4 Project Team 

The information provided in this section will be used to evaluate the Consultant’s ability to 

coordinate work activities and subconsultants and an integrated approach to managing the work 

effort to control schedule, budget, and project quality.  

Provide a narrative description of the Consultant’s management and organizational approach for 

accomplishing the Work. At a minimum, the narrative should identify roles, responsibilities, 

challenges and opportunities; describe functional relationships among positions; and explain 

how the proposed organization will address problem resolution/coordination to function as an 

integrated team. 

Submit an organizational chart identifying key personnel for primary and technical support 

positions. Prior to substituting any key personnel identified in the organizational chart, 

Consultant shall be required to obtain written approval from the Authority.  

Provide resumes for all key personnel positions identified in the organizational chart. Resumes 

should be no longer than two (2) pages, and should be keyed to the respective positions on the 

organizational chart and presented in such a way as to highlight the experience on projects or 

assignments of a similar nature. Resumes shall demonstrate that the individuals proposed have 

the appropriate licenses or qualifications for the relevant roles including information regarding 

California professional licenses. The resumes must include summary chronologies of 

employment history including dates and title of each position. The resumes shall indicate the 

individual’s project job title keyed to the organizational chart. 

4.5 Project Understanding and Approach 

Information provided in this section will be used to evaluate the Consultant’s demonstrated 

knowledge and understanding of the Work required including, knowledge of high-speed train 

and commuter rail infrastructure design and environmental processes. It is important that the 

Work is consistent with the Authority’s existing studies, plans and other documents that have 

been previously prepared.  

Provide a narrative that demonstrates a clear understanding of the activities required to 

complete the Work. Discuss in general the expected Work elements based on the Tasks 

described in Section 2.0 Description of the Work. At a minimum, the narrative should 

communicate a clear approach to the Work, outlining process, coordination, and management 

to be employed to ensure successful implementation of the Consultant’s approach, and a 

discussion of Consultant’s approach to the Work in relation to the previous engineering and 

environmental work that has been previously completed for the project. Innovative approaches 

and internal measures for timely completion of the project will be evaluated favorably.  
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4.6 Small Business Utilization 

For this solicitation, the Authority has established a 30 percent Small Business Enterprise goal 

Consultants should refer to the Authority’s Revised Small and Disadvantaged Business 

Enterprise Program for Professional Services Contracts and to Section 25 and Section 26 of 

Attachment D. SOQs will be evaluated for compliance with the SB/DBE Program in meeting the 

goal commitment of 30 percent and Consultant’s approach to ensuring this goal is met during 

performance of the contract. 

In this section, list the name of each SBE/DBE/DVBE subconsultant it will use during the course 

of the Work, the services each will provide, and the percentage of the Work each is anticipated 

to perform.  

Describe Consultant’s approach and processes to be employed during the performance of the 

contract to ensure that the goals of the Authority’s Revised Small Business Enterprise Program 

for Professional Services Contracts are met. It is expected that the approach and processes 

identified will be incorporated into the Consultant’s Small Business Performance Plan which will 

be a contract deliverable. 

Describe Consultant’s approach to meeting the Authority’s Small Business (SB) goal 

commitment of 30 percent for this project. Provide examples of Consultant’s utilization of small 

businesses on previous projects. Consultant shall provide the schedule of 

subcontractors/subconsultants to be used to meet the goal (Form A), and the Consultant’s 

Overall Project Small Business Goal (Cert. 2). 

If subcontractors are to be used, submit a description of key personnel for each subcontractor 

and the work to be done by each. Provide resumes, no longer than two (2) pages for each key 

personnel member.  

4.7 Past Performance and References 

The Authority seeks to award the contract to a Consultant with demonstrated capability on 

similar or related projects. Describe the features of other projects identified, which make them 

similar to this Work. Identify unique elements of the Work for which you have exceptional 

experience (i.e., CEQA/NEPA, Southern California infrastructure projects, stakeholder 

participation, etc.). 

Provide names, addresses, and telephone numbers for at least three (3) clients for whom 

Consultant has performed similar work. A summary statement/narrative for each assignment 

shall be provided highlighting Consultant’s capability to carry out preliminary engineering and 

environmental services on similar projects, including the following: 

a)  Consultant’s experience producing a quality product on time and within budget 

b)  Consultant’s experience providing continuity throughout the evolution of a program 
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4.8 Organizational Conflicts of Interest 

The Authority has adopted an Organizational Conflicts of Interest Policy (the “Policy”) that will 

apply to this procurement and the resulting contract, in addition to the Authority’s Conflict of 

Interest Code and other applicable requirements. The Policy can be found on the Authority’s 

website at: 

http://www.hsr.ca.gov/docs/brdmeetings/2012/September/brdmtg0912_policy7_doc_policy.pdf 

Consultants are advised to carefully review the Policy, and to have their team members review 

the Policy, since it includes provisions that: 

1. Preclude certain firms from participation in this procurement and  

2. Affect the ability of the Consultant, its Subcontractors and their Affiliates (as defined in the 
Policy) to enter into business relationships with Authority Consultants.  

Failure to comply with the Policy in any respect, including the failure to disclose any actual, 

perceived or potential organizational conflict of interest, may result in serious consequences as 

described in Section V(2) of the Policy. 

The Authority will only award a Contract to a Consultant whose objectivity is not impaired 

because of any past, present or planned organizational conflict of interest, financial or 

otherwise. If any such conflict of interest is found to exist, the Authority may: 

1. Disqualify the Consultant, or  

2. Determine that it is otherwise in the best interest of the Authority to contract with such 
Consultant and include appropriate provisions to mitigate or avoid such conflict in the 
Contract awarded. 

Each Consultant shall fully disclose organizational conflicts of interest in its SOQ, using Form B. 

The refusal to provide the required disclosure, or any additional information required, may result 

in disqualification of the Consultant. If nondisclosure or misrepresentation is discovered after 

award of the Contract through this procurement process, the resulting Contract may be 

terminated. 

By submitting its SOQ, each Consultant agrees that, if an organizational conflict of interest is 

discovered following submittal of the SOQ, the Consultant will make an immediate and full 

written disclosure to the Authority that includes a description of the action that the Consultant 

has taken or proposes to take to avoid or mitigate such conflicts. 

4.9 Licensing Requirements 

The Consultant shall be qualified to do business in the State of California and shall be properly 

licensed in accordance with the laws of the State of California at the time of the award. The 

SOQ must include information regarding California professional licenses held by the 

Consultant’s key personnel. 

http://www.hsr.ca.gov/docs/brdmeetings/2012/September/brdmtg0912_policy7_doc_policy.pdf
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5.0 Evaluation and Negotiation 

The following summarizes the Statement of Qualifications Review, Evaluation, and Negotiation 

processes.  

5.1 Statement of Qualifications Review 

The Authority Evaluation/Selection Committee shall review and score each SOQ to determine if 

it meets the requirements contained in Section 4.0 above. Failure to meet the requirements for 

the Request of Qualifications will result in the rejection of the SOQ. 

The Authority may reject any SOQ if it is conditional, incomplete, or contains irregularities. The 

Authority may waive an immaterial deviation in a SOQ. Waiver of an immaterial deviation shall 

in no way modify the SOQ documents or excuse the Consultant from full compliance with the 

contract requirements if the Consultant is awarded the contract. 

5.2 Statement of Qualifications and Discussions Evaluation 

The Authority Evaluation/Selection Committee will evaluate the SOQs that meet the RFQ 

requirements. The evaluation of SOQs will be based on the criteria described in Attachment B:. 

Following the evaluation of SOQs, the Authority will hold Discussions with selected Consultants.  

Discussions will be separately evaluated based on criteria described in Attachment C. 

5.3 Contract Negotiation Process 

At the conclusion of the SOQ review and Discussions, the Evaluation/Selection Committee will 

recommend the top ranking Consultant for award of the contract. The Authority will enter into 

negotiations with the Consultant ranked “1” for the scope of the contract. If negotiations are 

unsuccessful, the Authority will enter into negotiations with the next highest ranked Consultant 

and so on sequentially. After completion of successful negotiations, the Authority shall 

recommend an Consultant for contract award to the Board for approval. 

Upon approval by the Authority Board, the Authority will be authorized to award and execute the 

contract to the selected Consultant.  

6.0 Additional Requirements  

The following contract provisions will be applicable upon execution of this contract: 

6.1 Recycling Certification 

The Contractor shall certify in writing under penalty of perjury, the minimum, if not the exact, 

percentage of recycled content, both post-consumer waste and secondary waste as defined in 

the Public Contract Code, §§ 12161 and 12200. This certification shall be made based on 

material, goods, or supplies offered or products used in the performance of the contract for PCM 

Services, regardless of whether the product meets the required recycled product percentage as 
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defined in Public Contract Code, Sections 12161 and 12200. Contractor shall certify that the 

product contains zero recycled content. (PCC §§ 10233, 10308.5, 10354) 

6.2 Governing Law 

Any contract awarded pursuant to this RFQ is governed by and shall be interpreted in 

accordance with the laws of the State of California. 

6.3 Funding Requirements 

This RFQ may have been written before ascertaining the availability of Congressional or State 

Legislative appropriation of funds. 

Any contract awarded pursuant to this RFQ is subject to any additional restrictions, limitations, 

conditions, or any statute enacted by the Congress or the State Legislature that may affect the 

provisions, terms or funding in any manner. 

If funding for any fiscal year is reduced or deleted by the Budget Act for purposes of the 

program, the Authority shall have the option to either cancel the contract with no liability 

occurring to the State or offer an amendment to Contractor to reflect the reduced amount. 

6.4 Federal Requirements 

This Project will receive Federal funding, including ARRA funds. Therefore, the procurement 

documents and any contract entered into by the Authority shall be subject to the requirements of 

applicable Federal law, regulations and conditions in the Grant/Cooperative Agreement with 

FRA. The Authority reserves the right to modify this procurement to address any concerns, 

conditions or requirements of the funding agencies, including FRA. Certain Federal 

requirements, as stated in the Grant/Cooperative Agreement, are included in Attachment D. The 

full Grant/Cooperative Agreement, including additional requirements not described in 

Attachment D, is available for review by Consultants on the Authority’s website. 

6.5 Equal Employment Opportunity 

The equal employment opportunity requirements described below will apply to the contract for 

Environmental/Engineering Work. In addition, the selected Consultant shall be required to 

include these requirements in each subcontract financed in whole or in part with federal 

assistance provided by FRA, modified only if necessary to identify the affected parties. 

6.5.1 Race, Color, Religion, National Origin, Sex 

In accordance with Title VII of the Civil Rights Act, as amended (42 U.S.C. § 2000e) the 

Contractor agrees to comply with the following: 

a) All applicable equal opportunity requirements of U.S. Department of Labor (U.S. DOL) 

regulations 

b) Office of Federal Contract Compliance Programs, Equal Employment Opportunity, 

Department of Labor 
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c) Including 41 C.F.R 60 et seq. (which implements Executive Order No. 11246, “Equal 

Employment Opportunity,” as amended by Executive Order No. 11375, “Amending 

Executive Order 11246 relating to Equal Employment Opportunity,” 42 U.S.C. § 2000e note) 

The Contractor agrees to take affirmative action to ensure that applicants are employed, and 

that employees are treated during employment, without regard to their race, color, religion, 

national origin, sex, or age. Such action shall include, but not be limited to, the following: 

employment, upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or 

termination; rates of pay or other forms of compensation; and selection for training, including 

apprenticeship. In addition, the Contractor agrees to comply with any implementing 

requirements FRA may issue. 

6.5.2 Age 

In accordance with Section 4 of the Age Discrimination in Employment Act of 1967, as 

amended, 29 U.S.C. § 623, the Contractor agrees to refrain from discrimination against present 

and prospective employees for reason of age. In addition, the Contractor agrees to comply with 

any implementing requirements FRA may issue. 

6.5.3 Disabilities 

In accordance with Section 102 of the Americans with Disabilities Act, as amended, 42 U.S.C. 

§ 12112, the Contractor agrees that it will comply with the requirements of U.S. Equal 

Employment Opportunity Commission, “Regulations to Implement the Equal Employment 

Provisions of the Americans with Disabilities Act,” 29 C.F.R Part 1630, pertaining to employment 

of persons with disabilities. The Contractor also agrees not to discriminate on the basis of the 

following: 

a)  Drug abuse, in accordance with the Drug Abuse Office and Treatment Act of 1972 (P.L. 92-

255), as amended 

b) Alcohol abuse, in accordance with the Comprehensive Alcohol Abuse and Alcoholism 

Prevention, Treatment and Rehabilitation Act of 1970 (P.L. 91-616), as amended 

c)  To comply with Sections 523 and 527 of the Public Health Service Act of 1912 (42 U.S.C. §§ 

290 dd-3 and 290 ee-3), as amended, relating to confidentiality of alcohol and drug abuse 

patient records 

In addition, the Contractor agrees to comply with applicable federal implementing regulations 

and other implementing requirements that FRA may issue. 

6.6 Small and Disadvantaged Business Enterprise Program 

The Authority has established a Revised Small and Disadvantaged Business Enterprise 

(SB/DBE) Program for Professional Services Contracts, and an overall 30 percent goal for small 

business utilization, to include within the 30 percent goal, a 10 percent goal for DBE and 3 

percent Disabled Veteran Business Enterprise (DVBE) in the Authority’s contracting and 

procurement program. The SB/DBE Program is in compliance with the Best Practices of 49 
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C.F.R. Part 26, Executive Order S-02-06, Military and Veterans Code 999 and Title VI of the 

Civil Rights Act of 1964 and related statutes. 

The Authority has established a 30 percent SB goal as described above. The Consultant is 

expected to make efforts to meet the goal and provide a SB Performance Plan on how the goal 

will be met throughout the contract duration. For more detailed information regarding what 

components should be in the SB Performance Plan see the Revised SB/DBE Program for 

Professional Services Contracts. The Authority’s SB/DBE Program requirements, including the 

SB Performance Plan expectations, SB utilization reporting, Substitution/Termination processes, 

Prompt Payment Provisions, Recognized SB Roster of Certifying Agencies, and other 

performance related factors, is included in the Authority’s Revised Small and Disadvantaged 

Business Enterprise Program for Professional Services Contracts—August 2012. The document 

is on the Authority’s Small Business resource web page:  

http://www.hsr.ca.gov/Programs/Small_Business/index.html 

The Consultant shall provide quarterly SB utilization reports to reflect the level of small 

business, including DBE and DVBE utilization on the contract, including any amended portion of 

the contract.  

6.7 Disadvantaged Business Enterprises 

The Authority encourages the Consultant to utilize small business concerns owned and 

controlled by socially and economically disadvantaged individuals, also known as 

Disadvantaged Business Enterprises (DBE), in carrying out the contract.  

The Consultant shall not discriminate on the basis of race, color, national origin, or sex in the 

performance of this contract. The Consultant shall carry out the best practices requirements of 

49 C.F.R. Part 26, as described in the Authority’s Revised Small and Disadvantaged Business 

Enterprise Program plan for Professional Services Contracts, in the award and administration of 

this FRA assisted contract. Failure by the Consultant to carry out these requirements will be 

considered a material breach of the contract, which may result in the termination of the contract 

or such other remedy as the Authority deems appropriate.  

6.8 Subcontracting 

Nothing contained in this Agreement or otherwise, shall create any contractual relation between 

the State and any subconsultants. Furthermore, no subagreement shall relieve the Contractor of 

its responsibilities and obligations hereunder. The Contractor shall perform the work 

contemplated with resources available within its own organization and the Authority shall 

contract no portion of the work without written authorization, except that which is expressly 

identified in the Contractor’s SOQ. Any subcontract in excess of $25,000 shall contain all the 

provisions stipulated in the PCM contract to be applicable to subcontractors. In advance of 

assigning work to a substitute subcontractor, any substitution of subcontractors must be 

approved in writing by the Authority. 

http://www.hsr.ca.gov/Programs/Small_Business/index.html
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6.9 National Labor Relations Board Certification 

In accordance with Public Contract Code Section 10296, the Contractor must state, under 

penalty of perjury, that it has not been found in contempt of court by a Federal Court, without 

appeal (no more than once in the preceding two (2) year), due to the Contractor failure to 

comply with an order by the National Labor Relations Board.  

6.10 Drug-Free Workplace Certification 

The Contractor will comply with the requirements of the Drug-Free Workplace Act of 1990 

(Government Code section 8350 et seq.) and will provide a drug-free workplace by doing all of 

the following: 

a) Publish a statement notifying employees that unlawful manufacture, distribution, 

dispensation, possession, or use of a controlled substance is prohibited and specifying 

actions to be taken against employees for violations, as required by Government Code 

Section 8355(a) 

 

b) Establish a Drug-Free Awareness Program as required by Government Code Section 

8355(b), to inform employees about all of the following: 

- The dangers of drug abuse in the workplace 

- The person's or organization's policy of maintaining a drug-free workplace 

- Any available counseling, rehabilitation, and employee assistance programs 

- Penalties that may be imposed upon employees for drug abuse violations 

 

c) Provide as required by Government Code Section 8355(c) that every employee who works 

on the proposed contract or grant: 

- Will receive a copy of the Contractor’s drug-free policy statement 

- Will agree to abide by the terms of the Contractor’s statement as a condition of 

employment on the contract or grant. 

Failure to comply with these requirements may result in suspension of payments under the 

contract or termination of the contract or both and the Contractor may be ineligible for award of 

any future Authority contracts if the Authority determines that eitherof the following has 

occurred: 

a) The Contractor has made a false certification 

b) The Contractor violates the certification by failing to carry out the requirements as noted 

above 

6.11 Labor Code/Workers Compensation 

The Contractor needs to be aware of provisions that require every employer to be insured 

against liability for workers’ compensation or to undertake self-insurance in accordance with the 

provisions and Contractor affirms to comply with such provisions before commencing the 

performance of the work of the contract for Engineering/Environmental Work. 
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6.11.1 Worker’s Compensation 

Contractor will certify that it is aware of the provisions of Section 3700 of the California Labor 

Code (Labor Code), which require every employer to be insured against liability for workers’ 

compensation or to undertake self-insurance in accordance with the provisions of that Code. 

The Contractor will comply with such provisions before commencing performance of 

Engineering/Environmental Work under the scope and at all times during the term of the 

contract, whether by provision of its own insurance or self-insurance. 

6.11.2 Prevailing Wages 

Pursuant to the provisions of Section 1773 of the Labor Code, the Authority will obtain the 

general prevailing rate of wages1  as applicable to the Work to be done, for straight time, 

overtime, Saturday, Sunday, and holiday work. The holiday wage rate listed shall be applicable 

to all holidays recognized in the collective bargaining agreement of the particular craft, 

classification, or type of worker concerned. Copies of the prevailing rates of wages are on file at 

Authority's offices, and will be furnished to Contractor and other interested parties on request. 

For crafts or classifications not shown on the prevailing wage determinations, Contractor may 

be required to pay the wage rate of the most closely related craft or classification shown in such 

determinations for Engineering/Environmental Work. 

6.12 Force Majeure 

Except for defaults of subcontractors, neither party shall be responsible for delays or failures in 

performance resulting from acts beyond the control of the offending party. Such acts shall 

include but shall not be limited to acts of God, fire, flood, earthquake, other natural disasters, 

nuclear accident, strike, lockout, riot, freight embargo, or public regulating utility or governmental 

statutes or regulations superimposed after the fact. The Consultant shall not be liable for 

damages of such delay or failure, if a delay or failure to perform by the Consultant arises out of 

a default of its subcontractor, and if such default arises out of the following: 

a)  Causes beyond the control of both the Contractor and subcontractor, and  

b)  Without the fault or negligence of either of them  

However, with respect to supplies or services to be furnished by the subcontractor that were 

obtainable from other sources in sufficient time to permit the Contractor to meet the required 

performance schedule, the Contractor and its subcontractors will be held liable for damages of 

such delay or failure. 

                                                

1 Which includes employer payments for health and welfare, pension, vacation, travel time, and subsistence pay as 
provided for in Section 1773.1 of said Code, apprenticeship or other training programs authorized by Section 3093 of 
said Code, and similar purposes 
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6.13 Taxes 

The State of California is exempt from federal excise taxes and no payment shall be made for 

any personal property taxes levied on the Contractor or on any taxes levied on employee 

wages. The Authority will only pay for any state or local sales or use taxes on the services 

rendered to the Authority pursuant to the contract. 

7.0 General Information 

7.1 Property Rights 

SOQs received within the prescribed deadline become the property of the Authority and all 

rights to the contents therein become those of the Authority. All material developed and 

produced for the Authority under the contract for Engineering/Environmental Work shall belong 

exclusively to the State of California.  

7.2 Confidentiality 

All written correspondence, exhibits, photographs, reports, printed material, tapes, electronic 

disks, and other graphic and visual aids submitted to the Authority during this procurement 

process, including as part of a response to this RFQ are, upon their receipt by the Authority, the 

property of the Authority and are subject to the Open Government Laws. None of the 

aforementioned materials will be returned to the submitting parties. Any materials that are 

delivered to FRA are subject to the Freedom of Information Act (FOIA) or other Federal open 

records laws. Consultants should familiarize themselves with the Open Government Laws, 

including the Public Records Act and FOIA. In no event shall the State, the Authority, FRA or 

any of their agents, representatives, Consultants, directors, officers or employees be liable to an 

Consultant or Consultant team member for the disclosure of all or a portion of an SOQ 

submitted in response to this RFQ or other information provided in connection with this 

procurement.   

If a Consultant has special concerns about information that it desires to make available to the 

Authority but which it believes constitutes a trade secret, proprietary information, or other 

information excepted from disclosure, such Consultant should specifically and conspicuously 

designate that information as “TRADE SECRET” or “CONFIDENTIAL” in its filed response to 

this RFQ. Blanket, all-inclusive identifications by designation of whole pages or sections as 

containing proprietary information, trade secrets, or confidential commercial or financial 

information shall not be permitted and shall be deemed invalid. The specific proprietary 

information, trade secrets, or confidential commercial and financial information must be clearly 

identified as such. Under no circumstances, however, will the Authority be responsible or liable 

to the Consultant or any other party for the disclosure of any such labeled materials, whether 

the disclosure is deemed required by law, by an order of court, or occurs through inadvertence, 

mistake, or negligence on the part of the Authority or its officers, employees, contractors, or 

Consultants. 

The Authority will not advise a submitting party as to the nature or content of documents entitled 

to protection from disclosure under the Public Records Act, FOIA, USDOT FOIA regulations (49 
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CFR 7.17) or other applicable laws and implementing regulations, as to the interpretation of the 

Public Records Act or FOIA, or as to the definition of trade secret. The submitting party shall be 

solely responsible for all determinations made by it under applicable laws and for clearly and 

prominently marking each and every page or sheet of materials with "TRADE SECRET" or 

"CONFIDENTIAL" as it determines to be appropriate. Each submitting party is advised to 

contact its own legal counsel concerning the Public Records Act, FOIA and other applicable 

laws and their application to the submitting party's own circumstances. In the event of litigation 

concerning the disclosure of any material submitted by the submitting party, the Authority’s sole 

involvement will be as a stakeholder retaining the material until otherwise ordered by a court 

and the submitting party shall be responsible for otherwise prosecuting or defending any action 

concerning the materials at its sole expense and risk. The submitting party shall reimburse the 

Authority for any expenses it incurs in connection with any such litigation.  

7.3 Amendments to Request for Qualifications 

The Authority reserves the right to amend the RFQ by addendum before the final date of SOQ 

submission. 

7.4 Non-Commitment of Authority 

This RFQ does not commit the Authority to award a contract, to pay any costs incurred in the 

preparation of a SOQ to this request, or to procure or contract for services or supplies. The 

Authority reserves the right to accept or reject any or all SOQs received as a result of this 

request, to negotiate with any qualified Consultant, or to modify or cancel in part or in its entirety 

the RFQ if it is in the best interests of the Authority to do so. 

7.5 Public Domain 

All products used or developed in the execution of any contract resulting from this RFQ will 

remain in the public domain at the completion of the contract. 
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Attachment A: Sample Scope of Work 

Introduction 

The Consultant will be performing “Preliminary Engineering and Project-Specific Environmental 

Work” under this agreement as generally described in RFQ No. HSR 12-65, which is made a 

part hereof, and as made more specific by the Annual Work Programs that are to be prepared 

by the Consultant, subject to refinement in consultation with California High-Speed Rail 

Authority (Authority) staff, and are to be effective upon acceptance by the Authority’s Contract 

Manager. The Consultant is responsible for developing engineering, planning, and 

environmental data; for preparing one or more project site-specific Environmental Impact 

Report/Environmental Impact Statement (EIR/EIS) document(s) for high-speed train (HST) 

system in the Bakersfield to Palmdale Corridor; and for providing the described right of way 

preservation and acquisition services in this corridor, as requested by the Authority. The project 

EIR/EIS(s) will include engineering and environmental impact analyses of the HST line and 

facilities, including station development, and connections with other modes of transportation. 

EIR/EIS process(s) will include the involvement of the public, interested groups, and appropriate 

local, state, and federal agencies, as determined in consultation with Authority staff. 

The services shall be performed in the Bakersfield to Palmdale region, with a project office 

located within the Bakersfield to Palmdale region. Meetings with the Authority shall take place at 

the Authority’s Southern California office. 

The focus of this work will be on the selected corridor as part of the Authority’s and Federal 

Railroad Administration’s (FRA) certified statewide California High Speed Train Program 

EIR/EIS and the FRA’s Record of Decision (both November 2005). The Consultant must 

develop a work program to prepare environmental studies and analyses that will be used to 

satisfy both the state and federal requirements. The Authority will be the lead state agency and 

the FRA will be the lead federal agency. 

The public involvement program is part of this contract and will be part of EIR/EIS process(s) 

focusing on identification of issues and concerns. Key responsibilities of the Consultant include 

developing environmental and engineering analyses and implementing a regional public and 

agency involvement process to assist in identifying issues and concerns in the study area. 

a) Task 1 – Project Management Plan 

b) Task 2 – Public Participation Program 

c) Task 3 – Project Definition 

d) Task 4 – Preliminary Engineering 

e) Task 5 – Environmental Impact Analysis 

f) Task 6 – Station Area Development Planning 

g) Task 7 – Prepare Draft and Final Project-Level EIR/EIS Document(s) 

h) Task 8 – Certification of EIR/EIS Document(s) and Permitting 

i) Task 9 – Right of Way Preservation and Acquisition Services 

j) Task 10 – Additional Services 
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Task 1 – Project Management Plan 

The Work Plan shall identify key personnel, coordination of work activities and Subconsultants 
and an integrated approach to managing the work effort to control schedule, budget and project 
quality. 

The Consultant shall prepare a schedule for completion of work task, deliverables, key meetings 
(such as presentations to the Authority Board of Directors) and project milestones. The Project 
Management Plan must also ensure that the work is being undertaken in a technically correct 
manner that is acceptable to the Authority and FRA, as well as other federal, state, regional and 
local agencies. The schedule should allow sufficient time for necessary reviews and approvals 
and circulation periods. The Consultant will be responsible for delivering a legally sufficient 
environmental document and ensuring that the progress of the project is properly reported and 
documented. 

The Authority’s Program Management Team (PMT) will be responsible for supervising and 
directing the work of the Consultant. The PMT provides continuity throughout the project 
evolution and is responsible for monitoring, directing and coordinating all aspects of the 
statewide HST program. The Consultant’s project manager will report to the PMT. 

Task 2 – Public Participation Program 

The Consultant is responsible for developing and implementing a public involvement program 
focused on identifying regional and local issues and concerns of the potential impacts of HST 
system and for proposing necessary mitigation measures. A key to the success of the 
Consultant will be its ability to work effectively with the communities within the study region, 
affected agencies and interested parties (including freight railroads) and organizations. 

The Consultant will identify specific methods to be used to encourage participation, group 
facilitation, and dispute resolution, as well as encourage as much interaction with the 
communities as possible. The Consultant will suggest an anticipated number of meetings, 
presentations, and hearings and the appropriate timing for key events relating to major 
milestones and decision-making points in the process. The Consultant will participate in 
selected Authority Board meetings; will organize technical advisory committee and community 
meetings, convening of public meetings/workshops/hearings – including all forums required as 
part of the EIR/EIS process(s). The Consultant will be responsible for preparing public 
hearing/meeting packets, presentations and display materials. The Consultant will be 
responsible for the appropriate documentation of all meetings and forums and preparing a Final 
Report(s) summarizing the activities and results of the Public Participation Program.  

The Consultant will be responsible for creating and maintaining all stakeholder and agency 
databases needed to support the work and the EIR/EIS process(s). The Consultant is 
responsible for setting up and securing meeting sites and all equipment needed for meetings 
and advertising for meetings. The Consultant must work with other agencies and organizations 
to get their assistance in helping to publicize meetings.  

The Consultant will be responsible for providing appropriate information and electronic 
documents to put on the Authority and FRA’s websites, including a “Most Commonly Asked 
Questions” Document. 
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Task 3 – Project Definition 

The Bakersfield to Palmdale HST corridor has been evaluated for more than 15 years by the 
California Intercity High-Speed Rail Commission (1993-1996) and the Authority (1997-2013). 
Within portions of this corridor, the California Department of Transportation currently operates 
intercity passenger rail service, and freight rail service is operated by the BNSF and UPRR. 

The Consultant shall review existing studies, plans and other documents that have been 
prepared and summarize as appropriate. It is important that the work is consistent with and 
builds upon the Authority’s previous work, and includes the mitigation and design practices 
included in the HSRA approval of the HST system, and that work efforts are not duplicated. The 
Authority’s certified statewide Program EIR/EIS and the technical reports that support this 
document, as well as the Authority’s Revised Business Plan and the technical studies that 
support this document are all available on the Authority’s website. The Consultant will not be 
responsible for developing HST ridership and revenue forecasts, but will use the work of others 
as appropriate to carry out the work. 

Based on the review of existing studies and documents, and under the direction of the Authority 
in consultation with FRA, the Consultant will collect any additional data needed to undertake the 
work. Information requirements may include: 

a) Demographic and land use data and plans 

b) Existing and future transit systems 

c) Roadway network 

d) Freight railroad track charts 

e) Existing and future travel patterns 

f) Base maps 

g) Aerial photos 

h) Other relevant information 

The Project Definition will include a segment-by-segment alignment description of the HST 
design options to be investigated in the Project EIR/EIS process(s). 

Task 4 – Preliminary Engineering 

The Consultant is responsible for developing HST design concepts at a sufficient level of detail 

to develop accurate capital cost estimates, right of way requirements, construction staging, 

traffic and environmental impacts to satisfy CEQA and NEPA requirements. The design 

concepts will include:  

a) Plan and Profile drawings of the alignment 

b) Typical sections 

c) Special structures and structural modifications 

d) Electric Traction Facilities and Catenary 

e) Right of way requirements 

f) Construction Needs and Methods 

g) Landscaping and amenities 

h) Station layouts (including parking) 
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i) Renderings of proposed stations 

j) Locations and functional layouts of support facilities (maintenance, storage, substations, 

etc.) 

k) Utility relocation needs 

l) Bridge reconstructions 

m) Analysis of freight demands for the corridor 

n) Impacts of proposed freight operations 

The Consultant will develop preliminary engineering design drawings (at 15%) of the HST 

alignments, stations and station sites, grade crossings, maintenance facilities, signal and 

electric power facilities, and bridges or other structures. Design drawings will be used to 

complete a cost estimate. The Consultant will need to purchase and incorporate into the work 

the appropriate aerial mapping for this task. The Consultant will develop HST cost estimates, 

documenting all project components. Costs are to be presented in current year. Unit costs for 

systems elements (signaling, communications, and electrification) and HST vehicles will be 

provided by the PMT.  

The Consultant will develop a staged construction plan for the project. This plan will identify 

operable project segments or elements of the HST infrastructure (such as grade separations) 

that could be constructed early and bring near term project benefits to existing rail freight and 

conventional passenger rail services. 

Task 5 – Environmental Impact Analysis 

The task requires the Consultant to conduct any technical necessary to evaluate and assess 

impacts of the HST Alternatives and No Project Alternative as part of the EIR/EIS process(s), 

addressing both alignments and proposed station locations. The Consultant will provide a scope 

of work for each technical study and impact topic required by CEQA and NEPA that include, but 

are not limited to, the following: 

a) Traffic and Circulation 

b) Travel Conditions 

c) Air Quality 

d) Noise and Vibration 

e) Energy 

f) Electromagnetic Fields and Electromagnetic Interference 

g) Land Use and Planning, Communities and Neighborhoods, Property, and Environmental 

Justice 

h) Agricultural Lands 

i) Aesthetics and Visual Resources 

j) Public Utilities 

k) Hazardous Wastes and Materials 

l) Cultural and Paleontological Resources 

m) Geology and Soils 

n) Hydrology and Water Resources 
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o) Biological Resources and Wetlands 

p) Section 4(f) and 6(f) Resources (Public Parks and Recreation, Waterfowl Resources, 

and Historic Sites) 

q) Cumulative and Secondary Impacts Evaluation 

r) Construction Impacts 

s) Economic Growth and Related Impacts 

t) Unavoidable Adverse Environmental Impacts 

Technical reports should be prepared for each topic of environmental analysis and include a 

description of the existing environmental conditions (Affected Environment) that could be 

affected by the No Project and HST Alternatives. The Consultant will propose measures that will 

be used to define the study area. The various technical studies and corresponding impacts 

analyses will be incorporated into the Administrative Draft EIR/EIS document(s). As part of the 

Draft EIR/EIS document(s), the Consultant shall identify and describe in detail all appropriate 

mitigation measures required to mitigate adverse impacts related to the Regional Rail/HST 

Alternative(s). The Work Plan should identify anticipated fieldwork needed as part of the site-

specific environmental analyses and incorporate this into the project schedule. 

A preferred Regional Rail/HST Alternative will be identified as well as any incremental stages of 

improvement. The Regional Rail/HST Project EIR/EIS document(s) will evaluate in detail the 

potential for incremental phased implementation leading to completion of the preferred HST 

Alternative. Site-specific environmental impacts will be addressed to enable the Authority to 

reach decisions on the ultimate configuration of the Los Angeles to San Diego corridor for all 

involved rail services as well as any incremental phases of development after the completion of 

environmental documents. 

Task 6 – Station Area Development Planning 

The Authority is committed to encouraging the adoption of transit oriented design (TOD) 

measures to promote value-capture at and around the locations of HST stations. The 

Consultant will work closely with the local jurisdictions and public in developing HST station area 

plans. All station area plans should reflect the values of the community, encourage public 

participation, and meet the Authority’s objectives for increasing ridership and providing 

alternatives to the automobile. 

The Consultant will work with local jurisdictions in which potential HST stations would be located 

to prepare station area plans and will facilitate adoption, amendment of City and County 

General Plans. 

Task 7 – Prepare Draft and Final Project-Level EIR/EIS Document(s) 

The Consultant will prepare the Draft EIR/EIS document(s) and Final EIR/EIS document(s), 

including necessary administrative review versions. The site-specific EIR/EIS document(s) must 

satisfy all the requirements of CEQA and NEPA. 
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The Consultant, in coordination with the PMT, will be responsible for undertaking all activities 

associated with the development, publishing and circulation of the EIR/EIS document(s) 

including:  

a) Initiating the scoping process,  

b) Preparing the notice of intent (NOI) and the notice of preparation (NOP),  

c) Creating an NOI/NOP mailing list,  

d) Noticing and circulation of the NOI/NOP,  

e) Developing the project purpose and need statement,  

f) Developing environmental methodologies and evaluation criteria,  

g) Writing the EIR/EIS document(s),  

h) Publishing the notice of availability,  

i) Printing, distributing, and circulating the draft EIR/EIS document(s),  

j) Developing a summary of public comments,  

k) Drafting responses to comments (including any additional environmental/engineering 

work),  

l) Editing/refining/changing the EIR/EIS document(s) based on PMT, Authority and FRA 

direction,  

m) Printing, preparing and sending notices of availability, and  

n) Distributing the final EIR/EIS document(s) 

The Consultant shall also be responsible for identifying, maintaining (in electronic form and hard 

copy) and documenting all appropriate records, references, and resource documents/materials 

used for the preparation of the EIR/EIS document(s). 

The Consultant will respond to four rounds of review on the administrative draft EIR/EIS(s):  

1. First round of review by the Authority, FRA and PMT;  

2. A second round of review by cooperating and responsible agencies;  

3. Final review by the Authority, FRA and the PMT; and  

4. Certification and approval with findings by the Authority and clearance and issuance of a 
ROD by FRA 

Task 8 – Certification of EIR/EIS Document(s) and Permitting 

The Consultant will prepare other related environmental documents that are required as part of 

the certification of the Project EIR/EIS document(s), including Findings and a Statement of 

Overriding Considerations, the Record of Decision/Notice of Determination (ROD/NOD), and the 

Mitigation, Monitoring and Reporting Plan (MMRP). 

Upon request by the Authority, the Consultant shall prepare applications for and process any 

and all needed permits from the U.S. Army Corps of Engineers, the U.S. Fish & Wildlife Service, 

the California Department of Fish and Wildlife, the California Water Quality Control Board, and 

other regulatory agencies. The Consultant shall identify which permits will be necessary for 

construction of the project, prepare applications for the permits on behalf of the Authority and 
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pay any required fees. The Consultant, under the direction of the Authority staff and the PM, 

shall act as the “Authority’s agent” meeting with and negotiating the conditions for the issuance 

of environmental permits by the regulatory agencies. Further monitoring of the permitting 

process may also be required. 

Task 9 – Right of Way Preservation and Acquisition Services 

For the portions of the HST line where a defined general alignment has been selected, the 

Consultant will conduct assessments to identify segments at risk of imminent development or 

other changes in use that could significantly increase implementation costs and difficulty. The 

Consultant will develop recommendations for protective advance acquisition consistent with 

state and federal requirements and will perform any necessary coordination with other federal, 

state and local agencies and support the Authority in making acquisitions to the extent such 

acquisitions have been approved and authorized by the Authority and consistent with available 

funding. All services rendered will conform to the Federal Uniform Relocation Assistance and 

Real Property Acquisition Policies Act of 1970, as amended. 

As requested by the Authority, the Consultant will provide assistance to the Authority in reaching 

agreement on terms of access to the following: 

a) Shared right-of-way with rail owners and operators,  

b) Shared capital and operating costs,  

c) Types of improvement required to maintain existing operations while allowing high-

speed train operations, and  

d) Other critical matters such as: 

1. Liability indemnification,  

2. Insurance requirements, and  

3. Other operational matters 

This work may include participating in right of way negotiations with BNSF and/or UPRR with 

the Authority. 

Task 10 – Additional Services 

Additional services that may be required of the Contractor at the direction of the Authority 
include: 

  

a) Update and prepare preliminary engineering design drawings of the HSR alignments, 

stations and station sites, grade crossings, maintenance facilities, signal and electric 

power facilities, emergency/maintenance access roads, retaining walls, tunnels and 

bridges or other structures, and special provision for design-build procurement 

contract(s). 

b) Develop quantities and cost estimates, documenting all HSR components. 

c) Prepare a staged construction plan for the design-build procurement(s). 

d) Update and complete baseline geotechnical investigations for the project design-build 

procurement(s). 
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e) Develop recommendations for locations of stations and maintenance facilities along the 

alignment. 

Consultant Reports and/or Meetings 

The Consultant shall submit progress reports at least once a month to the PMT. The report 

should be sufficiently detailed for the PMT to evaluate and to advise the Authority as to whether 

the Consultant is performing to expectations and is on schedule, to provide communication of 

interim findings and to afford occasions for airing difficulties or special problems encountered so 

remedies can be developed. 

A schedule for the submittal of reports, and report content, for the initial phase of work will be 

developed within the first 30-days of the contract. 

Progress reports shall identify the total number of hours worked by the Consultant’s and 

Subconsultants’ personnel by use of a Work Breakdown Structure (WBS) level element(s). 

The Consultant’s Project Manager shall meet with the PM as needed, and with Authority staff as 

needed, to discuss progress on the work. 
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Attachment B: Criteria for Awarding Points for the Statement of Qualifications 

 

 
Maximum 

Score 
Actual Score 

1. PROJECT TEAM 

 Are the personal qualifications of the personnel 
identified in the organizational chart appropriate for 
the roles assigned? 

 Does the organizational chart present a clear and 
logical framework for successfully completing the 
Work? 

 Does the Project Team as proposed demonstrate all 
of the qualifications necessary to create a high level 
of confidence that it can successfully perform the 
work on schedule and within budget? 

30  

2. PROJECT UNDERSTANDING AND APPROACH 

 Does Consultant exhibit a demonstrated knowledge 
of the Work required? 

 Does the Consultant demonstrate knowledge of 
infrastructure design and environmental processes in 
California? 

 Are there innovative approaches and internal 
measures proposed for timely completion of the 
Work? 

30  

3 SMALL BUSINESS UTILIZATION 

 Does the Consultant’s approach to and experience 
with Small Business utilization demonstrate the 
Consultant’s responsiveness to meeting the 
Authority’s Small Business goal objectives? 

 Do identified subconsultants support Consultant’s 
approach? 

10  

4. PAST PERFORMANCE 

 Has Consultant given clear evidence through its 
examples of prior work that it is capable of 
completing the Work? 

 Do Consultant’s reference projects indicate its ability 
to produce a quality product on time and within 
budget? 

 Do Consultant’s reference projects provide evidence 
of experience providing continuity and consistency 
with previously approved work as part of the 
evolution of a similar program? 

30  

5. SOQ Transmittal Letter signed by an authorized 
Officer 
(Pass/Fail – must include but no points scored) 

N/A  

Total 100  
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Attachment C: Criteria for Evaluation of Discussions 

 
Maximum 

Score 
Actual 
Score 

1. STATEMENT OF QUALIFICATIONS (carry over)
2
 20  

2. PRESENTATION 

 Quality and appropriateness of the presentation 

 Logic of the chosen speakers relative to project challenges 

 Project manager control over the team 

20  

3. PROJECT MANAGER PARTICIPATION 

 Quality of presentation and responsiveness to questions 

 Understanding of challenges and requirements 

 Perceived level of involvement with SOQ structure, content 
and presentation plan 

20  

4. KEY STAFF PARTICIPATION 

 Quality of presentations and responsiveness to questions 

 Understanding of assignment challenges and requirements 

 Perceived level of involvement with SOQs preparation 

20  

5. UNDERSTANDING OF PROJECT 

 Does Consultant convey an understanding of the critical 
project success factors? 

 Is the Consultant able to provide evidence of successful 
small business utilization for this project 

 Is the Consultant able to provide evidence of prior project 
experience with challenges of similar magnitude and 
complexity? 

 Is the Consultant candid about any project failings that 
have been instructive for addressing the particular needs of 
this project? 

20  

Total: 100  

 

                                                

2SOQ carry over is calculated as follows: (
                  

   
)                                         
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Attachment D: Supplemental Terms and Conditions for Contracts Using Federal 
Funds 

1. FEDERAL REQUIREMENTS 

The Contractor understands that the Authority has received Federal funding from FRA for the 

Project and acknowledges that it is required to comply with all applicable federal laws, 

regulations, policies and related administrative practices, whether or not they are specifically 

referenced herein. The Contractor acknowledges that federal laws, regulations, policies and 

related administrative practices may change and that such changed requirements will apply to 

the Project. The Contractor shall ensure compliance by its Subcontractors and include 

appropriate flow down provisions in each of its lower-tier Subcontracts as required by applicable 

federal laws, regulations, policies and related administrative practices, whether or not 

specifically referenced herein. 

Notwithstanding anything to the contrary contained in the Contract Documents, all FRA 

mandated terms shall be deemed to control in the event of a conflict with other provisions 

contained in the Contract Documents. The Contractor shall not perform any act, fail to perform 

any act, or refuse to comply with any Authority requests, which would cause the Authority to be 

in violation of FRA requirements. 

2. COMPLIANCE WITH FEDERAL REQUIREMENTS 

The Contractor's failure to so comply shall constitute a material breach of this Agreement. 

3. FEDERAL STANDARDS 

The Contractor agrees to comply with the Procurement Standards requirements set forth at 49 

C.F.R. § 18.36 or 49 C.F.R. §§ 19.40 through 19.48 inclusive, whichever may be applicable, 

and with applicable supplementary U.S. Department of Transportation (U.S. DOT) or FRA 

directives or regulations. If determined necessary for proper Project administration, FRA 

reserves the right to review the Contractor’s technical specifications and requirements. 

4. CERTIFICATION REGARDING LOBBYING 

As required by 49 C.F.R. Part 20, “New Restrictions on Lobbying,” the Contractor certifies, to 

the best of its knowledge and belief, that: 

a) No State or Federal appropriated funds have been paid or will be paid, by or on behalf of the 

Contractor, to any person for influencing or attempting to in to influence an officer or 

employee of any State or Federal agency, a Member of the State Legislature or United 

States Congress, an officer or employee of the Legislature or Congress, or any employee of 

a Member of the Legislature or Congress in connection with the awarding of any State or 

Federal Agreement, the making of any State or Federal grant, the making of any State or 

Federal loan, the entering into of any cooperative agreement, and the extension, 

continuation, renewal, amendment, or modification of any State or Federal Agreement, 

grant, loan, or cooperative agreement.  
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b) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an office or employee of any Federal 

agency, a Member of Congress, an officer or employee of Congress, or an employee of a 

Member of Congress in connection with this Federal Agreement, grant, loan, or cooperative 

agreement, the Contractor shall complete and submit Standard Form LL, “Disclosure Form 

to Report Lobbying,” in accordance with its instructions. 

c) This certification is a material representation of fact upon which reliance was placed when 

this transaction was made or entered into. Submission of this certification is a prerequisite 

for making or entering into this transaction imposed by 31 U.S.C. § 1352. Any person who 

fails to file the required certification shall be subject to a civil penalty of not less than 

$10,000 and not more than $100,000 for each such failure.  

d) The Contractor also agrees that by signing this Agreement, it shall require that the language 

of this certification be included in all lower tier subcontracts, which exceed $100,000, and 

that all such subcontractors shall certify and disclose accordingly. 

5. DEBARMENT AND SUSPENSION 

This Agreement is a covered transaction for purposes of 2 C.F.R. 1200. As such, the Contractor 

is required to comply with applicable provisions of Executive Orders Nos. 12549 and 12689, 

“Debarment and Suspension” 31 U.S.C. § 6101 note, and U.S. DOT regulations, “Non-

procurement Suspension and Debarment,” 2 C.F.R. Part 1200, which adopt and supplement the 

provisions of U.S. Office of Management and Budget (U.S. OMB) “Guidelines to Agencies on 

Government-wide Debarment and Suspension (Non-procurement),” 2 C.F.R. Part 180. 

To the extent required by the aforementioned U.S. DOT regulations and U.S. OMB guidance, 

the Contractor must verify that the subcontractor is not excluded or disqualified in accordance 

with said regulations by reviewing the “Excluded Parties Listing System” at http://epls.gov/. The 

Contractor shall obtain appropriate certifications from each such subcontractor and provide such 

certifications to the Authority.  

The Contractor shall include a term or condition in the contract documents for each lower tier 

covered transaction, assuring that, to the extent required by the U.S. DOT regulations and U.S. 

OMB guidance, each subcontractor will review the “Excluded Parties Listing System,” will obtain 

certifications from lower tier subcontractors, and will include a similar term or condition in each 

of its lower-tier covered transactions.  

6. SITE VISITS 

To the extent applicable, the Contractor agrees that FRA, through its authorized 

representatives, has the right, at all reasonable times, to make site visits to review Project 

accomplishments and for other reasons. If any site visit is made by FRA on the premises of the 

Contractor or any of its subcontractors under this Agreement, the Contractor shall provide and 

shall require its subcontractors to provide, all reasonable facilities and assistance for the safety 

and convenience of FRA representatives in the performance of their duties. All site visits and 

http://epls.gov/
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evaluations shall be performed in such a manner as will not unduly delay work being conducted 

by the Contractor or subcontractor.   

7. SAFETY OVERSIGHT 

To the extent applicable, the Contractor agrees to comply with any Federal regulations, laws, or 

policies and other guidance that FRA or U.S. DOT may issue pertaining to safety oversight in 

general, and in the performance of this Agreement, in particular. 

8. ENVIRONMENTAL PROTECTION 

The Contractor and any subcontractor under this Contract shall comply with all applicable 

environmental requirements and regulations, including any amendments, as follows: 

a) Clean Air:  The Contractor agrees to comply with all applicable standards, orders or 

regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. §§ 7401 et seq. 

The Contractor agrees to report each violation to the Authority, and understands and agrees 

that the Authority shall, in turn, report each violation as required to assure notification to the 

FRA and the appropriate Environmental Protection Agency (EPA) Regional Office. 

b) Clean Water:  The Contractor agrees to comply with all applicable standards orders or 

regulations issued pursuant to the Federal Water Pollution Control Act, as amended, 33 

U.S.C. 1251 et seq. The Contractor agrees to report each violation to the Authority, and 

understands and agrees that the Authority shall, in turn, report each violation as required to 

assure notification to the FRA and the appropriate EPA Regional Office. 

c) Energy Conservation:  The Contractor agrees to comply with mandatory standards and 

policies relating to energy efficiency which are contained in the State energy conservation 

plan issued in compliance with the Energy Policy and Conservation Act (42 U.S.C. 6421 et 

seq.). 

d) Agreement Not To Use Violating Facilities:  The Contractor agrees not to use any facility 

to perform work hereunder that is listed on the List of Violating Facilities maintained by the 

EPA. The Contractor shall promptly notify the Authority if the Contractor or any 

subcontractor receives any communication from the EPA indicating that any facility which 

will be used to perform work pursuant to this Agreement is under consideration to be listed 

on the EPA’s List of Violating Facilities; provided, however, that the Contractor’s duty of 

notification hereunder shall extend only to those communications of which it is aware, or 

should reasonably have been aware. 

e) Environmental Protection:  The Contractor shall comply with all applicable requirements of 

the National Environmental Policy Act of 1969, as amended, 42 U.S.C. §§ 4321 et seq. 

f) Incorporation of Provisions:  The Contractor shall include the above provisions (a) 

through (e) in every subcontract hereunder exceeding $50,000 financed in whole or in part 

with federal assistance provided by the FRA. 
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9. CIVIL RIGHTS 

The following requirements apply to this Agreement: 

a) Nondiscrimination:  In accordance with Title VI of the Civil Rights Act, as amended; 42 

U.S.C. § 2000d, Section 303 of the Age Discrimination Act of 1975, as amended; 42 U.S.C. 

§ 6102, Section 202 of the Americans with Disabilities Act of 1990; 42 U.S.C. § 12132; and 

49 U.S.C. § 306, the Contractor agrees that it will not discriminate against any individual 

because of race, color, religion, national origin, sex, age or disability in any activities leading 

up to or in performance of the Contract.  In addition, the Contractor agrees to comply with 

applicable federal implementing regulations and other implementing requirements that FRA 

may issue. 

b) Equal Employment Opportunity:  The following equal employment opportunity 

requirements apply to this Agreement: 

i. Race, Color, Religion, National Origin, Sex:  In accordance with Title VII of the Civil 

Rights Act, as amended, 42 U.S.C. § 2000e, the Contractor agrees to comply with all 

applicable equal opportunity requirements of U.S. Department of Labor (U.S. DOL) 

regulations, “Office of Federal Contract Compliance Programs, Equal Employment 

Opportunity, Department of Labor,” including 41 C.F.R 60 et seq. (which implements 

Executive Order No. 11246, “Equal Employment Opportunity,” as amended by 

Executive Order No. 11375, “Amending Executive Order 11246 Relating to Equal 

Employment Opportunity,” 42 U.S.C. § 2000e note), and with any applicable federal 

statutes, executive orders, regulations, and federal policies that may in the future affect 

construction activities undertaken in the course of the Project.  The Contractor agrees 

to take affirmative action to ensure that applicants are employed, and that employees 

are treated during employment, without regard to their race, color, religion, national 

origin, sex, or age.  Such action shall include the following: employment, upgrading, 

demotion or transfer, recruitment or recruitment advertising, layoff or termination; rates 

of pay or other forms of compensation; and selection for training, including 

apprenticeship.  In addition, the Contractor agrees to comply with any implementing 

requirements FRA may issue. 

ii. Age:  In accordance with Section 4 of the Age Discrimination in Employment Act of 

1967, as amended, 29 U.S.C. § 623, the Contractor agrees to refrain from 

discrimination against present and prospective employees for reason of age.  In 

addition, the Contractor agrees to comply with any implementing requirements FRA 

may issue. 

iii. Disabilities:  In accordance with Section 102 of the Americans with Disabilities Act, as 

amended, 42 U.S.C. § 12112, the Contractor agrees that it will comply with the 

requirements of U.S. Equal Employment Opportunity Commission, “Regulations to 

Implement the Equal Employment Provisions of the Americans with Disabilities Act,” 29 

C.F.R Part 1630, pertaining to employment of persons with disabilities.  In addition, the 

Contractor agrees to comply with any implementing requirements FRA may issue. 
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The Contractor also agrees not to discriminate on the basis of drug abuse, in accordance with 

the Drug Abuse Office and Treatment Act of 1972 (P.L. 92-255), as amended, alcohol abuse, in 

accordance with the Comprehensive Alcohol Abuse and Alcoholism Prevention, Treatment and 

Rehabilitation Act of 1970 (P.L. 91-616), as amended, and to comply with Sections 523 and 527 

of the Public Health Service Act of 1912 (42 U.S.C. §§ 290 dd-3 and 290 ee-3), as amended, 

relating to confidentiality of alcohol and drug abuse patient records.  In addition, the Contractor 

agrees to comply with applicable federal implementing regulations and other implementing 

requirements that FRA may issue. 

The Contractor also agrees to include these requirements in each subcontract financed in whole 

or in part with federal assistance provided by FRA, modified only if necessary to identify the 

affected parties. 

10. CARGO PREFERENCE – USE OF UNITED STATES-FLAG VESSELS 

To the extent applicable, Contractor agrees to the following: 

a) To use privately owned United States-flag commercial vessels to ship at least 50 percent of 

the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) 

involved, whenever shipping any equipment, materials, or commodities pursuant to the 

underlying Contract to the extent such vessels are available at fair and reasonable rates for 

United States-flag commercial vessels. 

b) To furnish within 20 Working Days following the date of loading for shipments originating 

within the United States, or within 30 Working Days following the date of loading for 

shipments originating outside the United States, a legible copy of a rated, “on-board” 

commercial ocean bill-of-lading in English for each shipment of cargo described in the first 

bullet of this clause above.  This bill-of-lading shall be furnished to the Authority (through the 

Contractor in the case of a Subcontractor’s bill-of-lading) and to the Division of National 

Cargo, Office of Market Development, Maritime Administration, Washington, D.C. 20590, 

marked with appropriate identification of the Project. 

c) To include these requirements in all Subcontracts issued pursuant to this Contract when the 

Subcontract may involve the transport of equipment, material, or commodities by ocean 

vessel. 

11. PROPERTY, EQUIPMENT AND SUPPLIES 

To the extent applicable, Contractor agrees to the following: 

a) Contractor agrees that Project property, equipment, and supplies shall be used for the 

Project activity for the duration of its useful life, as determined by FRA. Should the 

Contractor unreasonably delay or fail to use Project property, equipment or supplies during 

its useful life, the Contractor agrees that FRA may require the Contractor to return the entire 

amount of FRA assistance expended on that property, equipment or supplies. The 

Contractor further agrees to notify the Authority when any Project property or equipment is 

withdrawn from use in the Project activity. 
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b) Contractor agrees to comply with the property standards of 49 C.F.R. 19.30 through 19.37 

inclusive, including any amendments thereto, and other applicable guidelines or regulations 

that are issued. 

c) Contractor agrees to maintain the Project property and equipment in good operating order, 

and in accordance with any guidelines, directives, or regulations that FRA may issue. 

d) The Contractor agrees to keep satisfactory records with regard to the use of the property, 

equipment and supplies, and submit to FRA, upon request, such information as may be 

required to assure compliance with this section. 

e) Contractor agrees that FRA may: 

i. Require the Contractor to transfer title to any property, equipment or supplies financed 

with FRA assistance, as permitted by 49 C.F.R. 19.30 through 19.37 inclusive.  

ii. Direct the disposition of property or equipment financed with FRA assistance as set 

forth by 49 C.F.R. 19.30 through 19.37 inclusive. 

f) If any Project property, equipment, or supplies are not used for the Project for the duration of 

its useful life, as determined by FRA, whether planned withdrawal, misuse or casualty loss, 

the Contractor agrees to notify the Authority immediately. Disposition of withdrawn property, 

equipment or supplies shall be in accordance with 49 C.F.R. 19.30 through 19.37 inclusive. 

g) Unless expressly authorized in writing by the Authority, the Contractor agrees to refrain 

from: 

i. Executing any transfer of title, lease, lien, pledge, mortgage, encumbrance, contract, 

grant anticipation note, alienation, or other obligation that in any way would affect 

Authority or FRA interest in any Property or equipment; or 

ii. Obligating itself in any manner to any third party with respect to Project property or 

equipment. 

12. FLOOD HAZARDS 

To the extent applicable, Contractor agrees to comply with the flood insurance purchase 

requirements of Section 102(a) of the Flood Disaster Protection Act of 1973, 42 U.S.C. § 

4012(a) with respect to any construction or acquisition Project. 

13. ARRA FUNDED PROJECT 

Funding for this Agreement has been provided through the America Recovery Reinvestment Act 

(ARRA) of 2009, Pub. L. 111-5. All Contractors, including both prime and subcontractors, are 

subject to audit by appropriate Federal or State of California (State) entities. The State has the 

right to cancel, terminate or suspend the Agreement if any Contractor or subcontractor fails to 

comply with the reporting and operational requirements contained herein.  

14. ENFORCEABILITY 

Contractor agrees that if the Contractor or one of its subcontractors fails to comply with all 

applicable Federal and State requirements governing the use of ARRA funds, the State may 
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withhold or suspend, in whole or in part, funds awarded under the program, or recover misspent 

funds allowing an audit. This provision is in addition to all other remedies available to the State 

under all applicable State and Federal laws. 

15. LABOR PROVISIONS 

49 U.S.C. 24405(b) provides that persons conducting rail operations over rail infrastructure 

constructed or improved in whole or in part with funds provided through this Agreement shall be 

considered a “rail carrier,” as defined by 49 U.S.C. § 10102(5), for the purposes of Title 49, 

U.S.C., and any other statue that adopts that definition or in which that definition applies, 

including the Railroad Retirement Act of 1974 (45 U.S.C. § 231 et seq.), the Railway Labor Act 

(43 U.S.C. § 151 et seq.), and the Railroad Unemployment Insurance Act (45 U.S.C. § 351 et 

seq.) To the extent required by 49 U.S.C. § 24405(b) and other laws referenced above, the 

Contractor shall reflect these provisions in its agreements funded in whole or in part by this 

Agreement with entities operating rail services over such rail infrastructure. 

16. LABOR PROTECTIVE ARRANGEMENTS 

The Contractor agrees to comply with the applicable protective arrangements established under 

Section 504 of the Railroad Revitalization and Regulatory Reform Act of 1976 (4R Act), 45 

U.S.C. § 836 with respect to employees affected by actions taken in connection with the Project. 

The Contractor also agrees to include the applicable protective arrangements established by the 

U.S. DOL under 45 U.S.C. § 836 in its arrangements with entities operating rail services over 

rail infrastructure constructed as part of this Agreement. 

17. PROHIBITION ON USE OF ARRA FUNDS 

Contractor agrees in accordance with ARRA, Section 1604, that none of the funds made 

available under this Agreement may be used for any casino or other gambling establishment, 

aquarium, zoo, golf course or swimming pool. 

18. BUY AMERICA – REQURED USE OF AMERICAN IRON, STEEL AND OTHER 
MANUFACTURED GOODS 

To the extent applicable under this Agreement, Contractor shall comply with the Passenger Rail 

Investment and Improvement Act (PRIIA) of 2008, Pub. L. 110-432, section 24405(a), which 

provides that Federal funds may not be obligated unless steel, iron, and manufactured products 

used in FRA-funded projects are produced in the United States, unless a waiver has been 

granted by the US Secretary of Transportation. For more information on FRA’s Buy America 

requirements and processes, please see FRA’s Answers to Frequently Ask Questions (FAQ) 

available at, http://www.fra.dot.gov/Page/P0391. 

 Should Contractor fail to demonstrate compliance with 49 U.S.C. § 24405(a) and a waiver has 

not been granted, the Contractor must take the necessary steps in order to achieve compliance, 

at no cost to the Authority. Contractor’s failure to comply with this provision shall be a material 

breach of the Agreement. 

http://www.fra.dot.gov/Page/P0391
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Where the Contractor is unable to certify that it will meet the Buy America requirements and 

believes it may qualify, pursuant to 49 U.S.C. § 24405(a)(2) for a waiver from the Buy America 

requirements set forth therein, the Contractor must submit to the Authority a written justification 

detailing the reasons it believes it meets the particular waiver exception(s). At a minimum, the 

Contractor’s written waiver request justification shall contain: 

a) Description of the Project; 

b) Description of the steel, iron or manufactured goods not meeting the Buy America 

requirement; 

c) Description of the percentage of U.S. content in the steel, iron or manufactured goods, as 

applicable;  

d) Description of the efforts made to secure the Buy America compliant steel, iron or 

manufactured goods; 

e) Description of the bidding process used in the procurement (e.g., whether open or closed, 

how many bids were received, were any compliant products offered in competing bids); 

f) If a waiver request is based on price, cost differential(s) that would be incurred in order to 

secure compliant Buy American steel, iron or manufactured goods; 

g) Citation to specific waiver categories in 49 U.S.C. § 24405(a)(2) under which the waiver is 

sought 

h) Justification supporting the application of the waiver categories cited; and 

i) Contact information for the responsible party. 

If the evidence indicates noncompliance with Buy America requirements, the Authority will 

initiate an investigation. FRA may also initiate its own investigation. The Contractor shall have 

the burden of proof to establish compliance. If the Contractor fails to demonstrate compliance, 

then the Contractor shall substitute sufficient domestic materials without revision of the Contract 

terms. Failure to comply with the provisions of this clause may lead to the initiation of debarment 

proceedings pursuant to 49 C.F.R. Part 29. 

19. WAGE RATE REQUIREMENTS 

To the extent applicable under this Agreement, payment of prevailing wages on the Project is 

required by 49 U.S.C. § 24405(c) (2) and ARRA Section 1606. For Project components that use 

or would use rights-of-way owned by a railroad, the Contractor shall comply with the Provisions 

of 49 U.S.C. § 24312. For these purposes, wages in collective bargaining agreements 

negotiated under the Railway Labor Act are deemed to comply with Davis-Bacon Act 

requirements. For Project components that do not use or would not use rights-of-way owned by 

a railroad, the Contractor will comply with the provisions of 40 U.S.C § 3141 et seq. 

When prevailing wage rates apply, the Consultant must submit, with each invoice, a certified 

copy of the payroll for compliance verification. Invoice payment will not be made until the payroll 

has been verified and the invoice approved by the Contract Manager. 
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a) If there is any conflict between the State prevailing wages and the Federal prevailing wages, 

the higher rate shall be paid. 

b) Any subagreement entered into as a result of this Agreement shall contain all of the 

provisions of this clause. 

20. INSPECTION OF RECORDS 

In accordance with ARRA Sections 902, 1514 and 1515, Contractor agrees that it shall permit 

the State of California, the United States Comptroller General, the United States Department of 

Transportation Secretary, or their representatives or the appropriate Inspector General 

appointed under Section 3 or 8G of the United States Inspector General Act of 1978 or his 

representative to:  

a) Examine any records that directly pertain to, and involve transactions relating to, this 

Agreement; and 

b) Interview any officer or employee of Contractor or any of its subcontractors regarding the 

activities funded with funds appropriated or otherwise made available by the ARRA.  

Contractor shall include this provision in all of the Contractor’s agreements with its 

subcontractors from whom the Contractor acquires goods or services in it execution of the 

ARRA funded work. 

21. WHISTLEBLOWER PROTECTION 

Contractor agrees that both it and its subcontractors shall comply with Section 1553 of the 

ARRA, which prohibits all non-federal Contractors, including the State, and all contractors of the 

State, from discharging, demoting or otherwise discriminating against an employee for 

disclosures by the employee that the employee reasonably believes are evidence of: 

a) Gross mismanagement of a contract relating to ARRA funds; 

b) A gross waste of ARRA funds; 

c) A substantial and specific danger to the public health or safety related to the implementation 

or use of ARRA funds;  

d) An abuse of authority related to implementation or use of ARRA funds; or 

e) A violation of law, rule, or regulation related to an agency contract (including the competition 

for or negotiation of a contractor) awarded or issued relating to ARRA funds.  

Contractor agrees that it and its subcontractors shall post notice of the rights and remedies 

available to employees under Section 1553 of Title XV of Division A of the ARRA. 

22. FRAUD AND FALSE OR FRAUDULENT STATEMENTS AND RELATED ACTS 

The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies Act of 

1986 (6 C.F.R. 13), as amended, 31 U.S.C. § 3801 et seq., and USDOT regulations Program 

Fraud Civil Remedies (49 C.F.R. Part 31), apply to its actions pertaining to this Project.  Upon 
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execution of the underlying Contract, the Contractor certifies or affirms the truthfulness and 

accuracy of any statement it has made, it makes, it may make, or causes to be made, pertaining 

to the underlying Contract or the FRA assisted project for which this Contract Work is being 

performed.  In addition to other penalties that may be applicable, the Contractor further 

acknowledges that if it makes or causes to be made, a false, fictitious, or fraudulent claim, 

statement, submission, or certification, the Federal Government reserves the right to impose the 

penalties of the Program Fraud Civil Remedies Act of 1986 as cited above on the Contractor to 

the extent the Federal Government deems appropriate. 

The Contractor also acknowledges that if it makes, or causes to be made, a false, fictitious, or 

fraudulent claim, statement, submission, or certification to the Federal Government under a 

contract connected with a project that is financed in whole or in part with Federal assistance 

originally awarded by FRA, the Government reserves the right to impose the penalties of 18 

U.S.C. § 1001 and 49 U.S.C. § 5307 (n)(1) on the Contractor, to the extent the Federal 

Government deems appropriate. 

The Contractor agrees to include the above two paragraphs in each Subcontract financed in 

whole or in part with federal assistance provided by FRA.  It is further agreed that the 

paragraphs shall not be modified, except to identify the Subcontractor who will be subject to the 

provisions. 

Contractor agrees that it shall promptly notify the State and shall refer to an appropriate federal 

inspector general any credible evidence that a principal, employee, agent, subcontractor, or 

other person has committed a false claim under the False Claims Act or has committed a 

criminal or civil violation of laws pertaining to fraud, conflict of interest, bribery, gratuity, or 

similar misconduct involving ARRA funds. 

23. REPORTING REQUIREMENTS 

Pursuant to Section 1512 of the ARRA, in order for state agencies receiving ARRA funds to 

prepare the required reports, Contractor agrees to provide the Authority with the following 

information on a monthly (quarterly) basis: 

a) The total amount of ARRA funds received by Contractor during the Reporting Period; 

b) The amount of ARRA funds that were expended or obligated during the Reporting Period; 

c) A detailed list of all projects or activities for which ARRA funds were expended or obligated, 

including:  

i. The name of the project or activity; 

ii. A description of the project activity; 

iii. An evaluation of the completion status of the project or activity; and 

iv. An estimate of the number of jobs created and/or retained by the project or activity; 

d) For any contracts equal to or greater than $25,000: 

i. The name of the entity receiving the contract; 
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ii. The amount of the contract; 

iii. The transaction type; 

iv. The North American Industry Classification System (NAICS) code or Catalog of 

Federal Domestic Assistance (CFDA) number; 

v. The Program source; 

vi. An award title descriptive of the purpose of each funding action; 

vii. The location of the entity receiving the contract; 

viii. The primary location of the contract, including the city, state, congressional district and 

county; 

ix. The DUNS number, or name and zip code for the entity headquarters; 

x. A unique identifier of the entity receiving the contract and the parent entity of 

Contractor, should the entity be owned by another; and 

xi. The names and total compensation of the five most highly compensated officers of the 

company if received: 

1. 80% or more of its annual gross revenues in Federal awards; 

2. $25,000,000 or more in annual gross revenue from Federal awards and; 

3. If the public does not have access to information about the compensation of senior 

executives through periodic reports filed under section 13(a) or 15(d) of the 

Securities Exchange Act of 1934 or section 6104 of Internal Revenue Code of 1986; 

e) For any contract of less than $25,000 or to individuals, the information required above may 

be reported in the aggregate and requires the certification of an authorized officer of 

Contractor that the information contained in the report is accurate. 

f) Any other information reasonably requested by the State of California or required by state or 

federal law or regulation. 

Standard data elements and federal instruction for use in complying with reporting requirements 

under Section 1512 of the ARRA, are pending review by the federal government, and were 

published in the Federal Register on April 1, 2009 [74 FR 14824], and are to be provided online 

at www.FederalRegister.gov. The additional requirements will be added to this Agreement(s). 

24. ACCESS TO RECORDS 

The Contractor agrees to provide the Authority, the Secretary of the U.S. Department of 

Transportation, the FRA Administrator, the Comptroller General of the United States, or any of 

their authorized representatives, access to any books, documents, papers, and records of the 

Contractor, which are directly pertinent to this Contract for the purposes of making audits, 

examinations, excerpts, and transcriptions. 

http://www.federalregister.gov/


California High-Speed Rail Authority August 2, 2013 

Request for Qualifications for Environmental/Engineering Work 
Attachment D: Supplemental Terms and Conditions for Contracts Using Federal Funds  
Page 12 of 13 

The Contractor agrees to permit any of the foregoing parties to reproduce by any means 

whatsoever or to copy excerpts and transcriptions as reasonably needed. 

The Contractor agrees to maintain all books, records, accounts, and reports required under this 

contract for a period of not less than seven years after the date of termination or expiration of 

this Contract, except in the event of litigation or settlement of claims arising from the 

performance of this contract, in which case the Contractor agrees to maintain same until the 

Authority, the FRA Administrator, the Comptroller General, or any of their duly authorized 

representatives, have disposed of all such litigation, appeals, claims or exceptions related 

thereto. Reference 49 C.F.R. § 18.39(i)(11). 

The inclusion of these requirements is not required in Subcontracts. 

25. SMALL AND DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 

The Authority’s has established a Small and Disadvantaged Business Enterprise (SB/DBE) 

Program, and an overall 30 percent goal for small business utilization, to include within the 30 

percent goal, a 10 percent goal for DBE and 3 percent Disabled Veteran Business Enterprise 

(DVBE) in the Authority’s contracting and procurement program.  The SB/DBE Program is in 

compliance with the Best Practices of 49 C.F.R. Part 26, Executive Order S-02-06, Military and 

Veterans Code 999 and Title VI of the Civil Rights Act of 1964 and related statutes. 

For this solicitation, the Authority has established a 30 percent SB goal as described above.  

The Consultant is expected to make efforts to meet the goal and provide a SB Performance 

Plan on how the goal will be met throughout the contract duration.  For more detailed 

information regarding what components should be in the SB Performance Plan see the SB/DBE 

Program for Professional Services Contracts. The Authority’s SB/DBE Program requirements, 

including the SB Performance Plan expectations, SB utilization reporting, 

Substitution/Termination processes, Prompt Payment Provisions, Recognized SB Roster of 

Certifying Agencies, and other performance related factors, is included in the Authority’s Small 

and Disadvantaged Business Enterprise Program—August 2012. The document is on the 

Authority’s Small Business resource web page:  

http://www.cahighspeedrail.ca.gov/sb-resources.aspx. 

The Consultant shall provide the schedule of Subcontractors/Subconsultants to be used to meet 

the goal, SB Performance Plan and the Consultant’s Overall Project Small Business Goal 

Commitment Affidavit (See Form A and Cert. 2). 

The Consultant shall provide quarterly SB utilization reports to reflect the level of small 

business, including DBE and DVBE utilization on the contract, including any amended portion of 

the contract.   

26. DISADVANTAGED BUSINESS ENTERPRISES 

The Authority encourages the Consultant to utilize small business concerns owned and 

controlled by socially and economically disadvantaged individuals, also known as 

Disadvantaged Business Enterprises (DBE), in carrying out the contract.  

http://www.cahighspeedrail.ca.gov/sb-resources.aspx
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The Consultant shall not discriminate on the basis of race, color, national origin, or sex in the 

performance of this contract. The Consultant shall carry out the best practices requirements of 

49 C.F.R. Part 26, as described in the Authority’s Small and Disadvantaged Business Enterprise 

Program plan, in the award and administration of this FRA assisted contract. Failure by the 

Consultant to carry out these requirements will be considered a material breach of the contract, 

which may result in the termination of the contract or such other remedy as the Authority deems 

appropriate.  

The solicitation submittal will be evaluated for compliance with the SB/DBE Program for meeting 

the goal and or providing a Small Business Performance Plan to meet the goal as described in 

the SB/DBE Program Plan for Professional Services Contract. The solicitation submittal shall 

include the goal attainment through the Schedule of Subcontractors/Subconsultants and the 

Consultant’s Overall Project Small Business Goal Commitment Affidavit (See Form A and Cert. 

2). 

27. REPRINTS 

Whenever an employee of a Contractor-Related Entity writes an article regarding the Project or 

otherwise resulting from work under this Contract that is published in a scientific, technical, or 

professional journal or publication, the Contractor shall ensure that the Authority is sent two 

reprints of the publication, clearly referenced with the appropriate identifying information. 

28. FLY AMERICA 

The Contractor agrees to comply with 49 U.S.C. § 40118 (the “Fly America” Act) in accordance 

with the General Services Administration's regulations at 41 C.F.R. 301-10, which provide that 

recipients and sub-recipients of federal funds and their contractors are required to use U.S. flag 

air carriers for U.S. Government-financed international air travel and transportation of their 

personal effects or property, to the extent such service is available, unless travel by foreign air 

carrier is a matter of necessity, as defined by the Fly America Act.  If a foreign air carrier was 

used, the Contractor shall submit an appropriate certification or memorandum adequately 

explaining why service by a U.S. flag air carrier was not available or why it was necessary to 

use a foreign air carrier, and shall, in any event, provide a certificate of compliance with the Fly 

America requirements. The Contractor agrees to include the requirements of this section in all 

Subcontracts that may involve international air transportation. 
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Form A: Schedule of Subcontractor(s)/ Subconsultant(s) 

Names and Addresses of Subcontractor(s)/ 
Sub-Consultant(s) 

Type of Work to 
be Performed 

Small Business 
Status 

(Check all that apply) 

Previous Year’s 
Annual Gross 

Receipts 

Name:       
      

  Yes   < $500K 
Street Address:       

City, State Zip:       
  No   $500K-$2 Mil 

Phone:       

Fax:       If “Yes”: 
  $2 Mil-$5 Mil 

Tax ID:        DBE  SB  

Contact Person:       Age of Firm:  Micro B 
  > $5Mil 

Email:            DVBE  

Name:       
      

  Yes   < $500K 
Street Address:       

City, State Zip:       
  No   $500K-$2 Mil 

Phone:       

Fax:       If “Yes”: 
  $2 Mil-$5 Mil 

Tax ID:        DBE  SB  

Contact Person:       Age of Firm:  Micro B 
  > $5Mil 

Email:            DVBE  

Name:       
      

  Yes   < $500K 
Street Address:       

City, State Zip:       
  No   $500K-$2Mil 

Phone:       

Fax:       If “Yes”: 
  $2Mil-$5Mil 

Tax ID:        DBE  SB  

Contact Person:       Age of Firm:  Micro B 
  > $5Mil  

Email:            DVBE  

(Add rows/pages as needed) 

Attach to this form copy(s) of applicable Small Business Certificates for those Subcontractor/ 

Sub-Consultants that are designated as Small Business Entities. 

 

 Organization Name,  

Address, and Telephone 

Signature of Team Representative   

  
Printed Name  

  
Title  
  

Date  

 





California High-Speed Rail Authority August 2, 2013 

Request for Qualifications for Environmental/Engineering Work 
Form B: Organizational Conflicts of Interest Disclosure Statement 

Page 1 of 2 

Form B: Organizational Conflicts of Interest Disclosure Statement 

CALIFORNIA HIGH SPEED RAIL AUTHORITY 

1. Definition 
The Authority’s Conflict of Interest Policy defines organizational conflicts of interest as follows: 

“Organizational Conflict of Interest” means a circumstance arising out of a Contractor’s existing 

or past activities, business or financial interests, familial relationships, contractual relationships, 

and/or organizational structure (i.e., parent entities, subsidiaries, Affiliates, etc.) that results in (i) 

impairment or potential impairment of a Consultant’s ability to render impartial assistance or 

advice to the Authority or of its objectivity in performing work for Authority, (ii) an unfair 

competitive advantage for any Consultant with respect to an Authority procurement; or (iii) a 

perception or appearance of impropriety with respect to any of the Authority’s procurements or 

contracts or a perception or appearance of unfair competitive advantage with respect to a 

procurement by the Authority (regardless of whether any such perception is accurate). 

2. Disclosure 
In the space provided below, and on supplemental sheets as necessary, identify all relevant 

facts relating to past, present or planned interest(s) of the Consultant and its team (including 

Consultant, Consultant Team members, and all Subcontractors identified at the time of the 

submittal of its SOQ, and their respective personnel) which may result, or could be viewed as, 

an organizational conflict of interest in connection with the RFQ. 
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3. Explanation 
In the space below, and on supplemental sheets as necessary, identify steps that have been or 

will be taken to avoid or mitigate any organizational conflicts of interest described herein. 

 

4. Certification 
The undersigned hereby certifies that, to the best of his or her knowledge and belief, no interest 

exists that is required to be disclosed in this Organizational Conflicts of Interest Disclosure 

Statement, other than as disclosed above. 

 
Signature 

      
Printed Name 

      
Printed Title 

      
Consultant 
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Cert. 1: Certification Regarding Miscellaneous State Requirements 

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY that I am duly authorized to legally 
bind the Consultant (also referred to “Contractor” herein) to the clause(s) listed below. This certification 

is made under the laws of the State of California. 

Consultant Name (Printed) Federal ID Number 

            

By (Authorized Signature) 

 

Printed Name and Title of Person Signing 

      

Date Executed Executed in the County and State of 

            

CONTRACTOR CERTIFICATION CLAUSES: 

Statement of Compliance - Contractor has, unless exempted, complied with the 

nondiscrimination program requirements. (Gov. Code §12990 (a-f) and CCR, Title 2, Section 

8103) (Not applicable to public entities.) 

Drug-Free Workplace Requirements - Contractor will comply with the requirements of the 

Drug-Free Workplace Act of 1990 and will provide a drug-free workplace by taking the following 

actions: 

a) Publish a statement notifying employees that unlawful manufacture, distribution, 

dispensation, possession or use of a controlled substance is prohibited and specifying 

actions to be taken against employees for violations. 

b) Establish a Drug-Free Awareness Program to inform employees about: 

i. The dangers of drug abuse in the workplace; 

ii. The person's or organization's policy of maintaining a drug-free workplace; 

iii. Any available counseling, rehabilitation and employee assistance programs; and, 

iv. Penalties that may be imposed upon employees for drug abuse violations.  

c) Every employee who works on the proposed Agreement will: 

i. Receive a copy of the company's drug-free workplace policy statement; and, 

ii. Agree to abide by the terms of the company's statement as a condition of employment 

on the Agreement. 

Failure to comply with these requirements may result in suspension of payments under the 

Agreement or termination of the Agreement or both and Contractor may be ineligible for award 

of any future State agreements if the department determines that any of the following has 

occurred: the Contractor has made false certification, or violated the certification by failing to 

carry out the requirements as noted above. (Gov. Code §8350 et seq.) 
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National Labor Relations Board Certification - Contractor certifies that no more than one (1) 

final unappealable finding of contempt of court by a Federal court has been issued against 

Contractor within the immediately preceding two-year period because of Contractor's failure to 

comply with an order of a Federal court, which orders Contractor to comply with an order of the 

National Labor Relations Board. (Pub. Contract Code §10296) (Not applicable to public entities.)  

Contracts for Legal Services $50,000 Or More- Pro Bono Requirement - Contractor hereby 

certifies that contractor will comply with the requirements of Section 6072 of the Business and 

Professions Code, effective January 1, 2003.   

Contractor agrees to make a good faith effort to provide a minimum number of hours of pro 

bono legal services during each year of the contract equal to the lessor of 30 multiplied by the 

number of full time attorneys in the firm’s offices in the State, with the number of hours prorated 

on an actual day basis for any contract period of less than a full year or 10 percent of its 

contract with the State. 

Failure to make a good faith effort may be cause for non-renewal of a state contract for legal 

services, and may be taken into account when determining the award of future contracts with 

the State for legal services. 

Expatriate Corporations - Contractor hereby declares that it is not an expatriate corporation or 

subsidiary of an expatriate corporation within the meaning of Public Contract Code Section 

10286 and 10286.1, and is eligible to contract with the State of California. 

Sweatfree Code Of Conduct -  

a) All Contractors contracting for the procurement or laundering of apparel, garments or 

corresponding accessories, or the procurement of equipment, materials, or supplies, other 

than procurement related to a public works contract, declare under penalty of perjury that no 

apparel, garments or corresponding accessories, equipment, materials, or supplies 

furnished to the state pursuant to the contract have been laundered or produced in whole or 

in part by sweatshop labor, forced labor, convict labor, indentured labor under penal 

sanction, abusive forms of child labor or exploitation of children in sweatshop labor, or with 

the benefit of sweatshop labor, forced labor, convict labor, indentured labor under penal 

sanction, abusive forms of child labor or exploitation of children in sweatshop labor.  The 

contractor further declares under penalty of perjury that they adhere to the Sweatfree Code 

of Conduct as set forth on the California Department of Industrial Relations website located 

at www.dir.ca.gov, and Public Contract Code Section 6108. 

b) The contractor agrees to cooperate fully in providing reasonable access to the contractor’s 

records, documents, agents or employees, or premises if reasonably required by authorized 

officials of the contracting agency, the Department of Industrial Relations, or the Department 

of Justice to determine the contractor’s compliance with the requirements under paragraph 

(a). 

http://www.dir.ca.gov/
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Domestic Partners - For contracts over $100,000 executed or amended after January 1, 2007, 

the contractor certifies that contractor is in compliance with Public Contract Code section 

10295.3. 

DOING BUSINESS WITH THE STATE OF CALIFORNIA 

The following laws apply to persons or entities doing business with the State of California. 

1. CONFLICT OF INTEREST: Contractor needs to be aware of the following provisions 
regarding current or former state employees.  If Contractor has any questions on the status 
of any person rendering services or involved with the Agreement, the awarding agency must 
be contacted immediately for clarification.  

Current State Employees (Pub. Contract Code §10410):  

a. No officer or employee shall engage in any employment, activity or enterprise from 
which the officer or employee receives compensation or has a financial interest and 
which is sponsored or funded by any state agency, unless the employment, activity or 
enterprise is required as a condition of regular state employment.  

b. No officer or employee shall contract on his or her own behalf as an independent 
contractor with any state agency to provide goods or services. 

Former State Employees (Pub. Contract Code §10411): 

a. For the two-year period from the date he or she left state employment, no former state 
officer or employee may enter into a contract in which he or she engaged in any of the 
negotiations, transactions, planning, arrangements or any part of the decision-making 
process relevant to the contract while employed in any capacity by any state agency. 

b. For the twelve-month period from the date he or she left state employment, no former 
state officer or employee may enter into a contract with any state agency if he or she 
was employed by that state agency in a policy-making position in the same general 
subject area as the proposed contract within the 12-month period prior to his or her 
leaving state service. 

If Contractor violates any provisions of above paragraphs, such action by Contractor shall 

render this Agreement void. (Pub. Contract Code §10420) 

Members of boards and commissions are exempt from this section if they do not receive 

payment other than payment of each meeting of the board or commission, payment for 

preparatory time and payment for per diem. (Pub. Contract Code §10430 (e)) 

2. LABOR CODE/WORKERS' COMPENSATION: Contractor needs to be aware of the 
provisions which require every employer to be insured against liability for Worker's 
Compensation or to undertake self-insurance in accordance with the provisions, and 
Contractor affirms to comply with such provisions before commencing the performance of 
the work of this Agreement. (Labor Code Section 3700) 

3. AMERICANS WITH DISABILITIES ACT: Contractor assures the State that it complies with 
the Americans with Disabilities Act (ADA) of 1990, which prohibits discrimination on the 
basis of disability, as well as all applicable regulations and guidelines issued pursuant to the 
ADA. (42 U.S.C. 12101 et seq.) 
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4. CONTRACTOR NAME CHANGE: An amendment is required to change the Contractor's 
name as listed on this Agreement. Upon receipt of legal documentation of the name change 
the State will process the amendment.  Payment of invoices presented with a new name 
cannot be paid prior to approval of said amendment.  

5. CORPORATE QUALIFICATIONS TO DO BUSINESS IN CALIFORNIA:  

a. When agreements are to be performed in the state by corporations, the contracting 
agencies will be verifying that the contractor is currently qualified to do business in 
California in order to ensure that all obligations due to the state are fulfilled.   

b. "Doing business" is defined in R&TC Section 23101 as actively engaging in any 
transaction for the purpose of financial or pecuniary gain or profit.  Although there are 
some statutory exceptions to taxation, rarely will a corporate contractor performing within 
the state not be subject to the franchise tax. 

c. Both domestic and foreign corporations (those incorporated outside of California) must 
be in good standing in order to be qualified to do business in California.  Agencies will 
determine whether a corporation is in good standing by calling the Office of the 
Secretary of State. 

6. RESOLUTION: A county, city, district, or other local public body must provide the State with 
a copy of a resolution, order, motion, or ordinance of the local governing body which by law 
has authority to enter into an agreement, authorizing execution of the agreement. 

7. AIR OR WATER POLLUTION VIOLATION: Under the State laws, the Contractor shall not 
be: (1) in violation of any order or resolution not subject to review promulgated by the State 
Air Resources Board or an air pollution control district; (2) subject to cease and desist order 
not subject to review issued pursuant to Section 13301 of the Water Code for violation of 
waste discharge requirements or discharge prohibitions; or (3) finally determined to be in 
violation of provisions of federal law relating to air or water pollution. 

PAYEE DATA RECORD FORM STD. 204:  This form must be completed by all contractors 

that are not another state agency or other governmental entity. 
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Cert. 2: Consultant’s Overall Project Small Business Goal Commitment 
Affidavit 

AFFIDAVIT 
STATE OF       § 

COUNTY OF       

§ 
§ 
§ 

The undersigned, being first duly sworn, deposes and says that: 

      
(Contact Name) 

is the Official Representative of 

      , 
(Consultant’s Name) 

 

The Consultant submitting the foregoing Proposal (If the Consultant has not yet been formed, 
modify this form as appropriate to include the names of all of the Principal Participants and to 
indicate that the Official Representative is signing the form on behalf of all of the Principal 
Participants.) 

The Consultant has carefully examined all documents that form this Request for Qualification 

and is aware that California High-Speed Rail Authority (Authority) has established an overall 

project Small Business goal of 30 percent, inclusive of Small Businesses, Disadvantaged 

Business Enterprises, Disabled Veteran Business Enterprises and Microbusinesses for 

Construction Package No. 1 of the California High-Speed Train System, in conformance with 

Executive Order S-02-06, Title VI of the Civil Rights Act of 1964, and related statutes and Best 

Practices of 49 C.F.R. Part 26, as set forth in the Authority’s Small and Disadvantaged Business 

Enterprise Program. 

The Consultant will aggressively exercise Good Faith Efforts to the satisfaction of the Authority 

to meet or exceed the overall project Small Business goal of 30 percent, consistent with the 

Consultant’s approved Performance Plan developed in accordance with the Authority’s Small 

and Disadvantaged Business Enterprise Program. 

 
Signature 

      
Printed Name 

      
Title 
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Subscribed and sworn to before me 
this    day of       

, 
20    . 

      [SEAL] 
Notary Public in and for said County and State 

My commission expires:       
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Cert. 3: Iran Contracting Certification 

Section 2200 et seq. of the California Public Contract Code prohibits a person from submitting a 

proposal for a contract with a public entity for goods and services of $1,000,000 or more if that 

person is identified on a list created by the Department of General Services (DGS) pursuant to 

Section 2203(b) of the California Public Contract Code. The list will include persons providing 

goods or services of $20,000,000 or more in the energy sector of Iran and financial institutions 

that extend $20,000,000 or more in credit to a person that will use the credit to provide goods or 

services in the energy sector in Iran. DGS is required to provide notification to each person that 

it intends to include on the list at least 90 days before adding the person to the list.  

In accordance with Section 2204 of the California Public Contract Code, the undersigned hereby 

certifies that 

It is not identified on a list created pursuant to Section 2203(b) of the California Public Contract 

Code as a person engaging in investment activities in Iran described in Section 2202.5(a), or as 

a person described in Section 2202.5(b), as applicable; or 

It is on such a list but has received permission pursuant to Section 2203(c) or (d) to submit a bid 

or proposal in response to this RFQ HSR 11-020 Project and Construction Management 

Services for Construction Package #1 of the Initial Construction Segment of the California High-

Speed Train System.  

Note: Providing a false certification may result in civil penalties and sanctions.  

Date:       

Entity:       

 

 
Signature 

      
Printed Name 

      
Title 

Note: Duplicate this form so that it is signed by the Consultant and all joint venture members of the Consultant.  
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Cert. 4: Darfur Contracting Act Certification 

Pursuant to Public Contract Code section 10478, if a Consultant currently or within the previous 

three (3) years has had business activities or other operations outside of the United States, it 

must certify that it is not a “scrutinized” company as defined in Public Contract Code section 

10476.   

Therefore, to be eligible to submit a bid or proposal, please complete only one of the following 

three paragraphs (via initials for Paragraph No. 1 or Paragraph No. 2, or via initials and 

certification for Paragraph No. 3):  

1.       We do not currently have, or we have not had within the previous three years, 

business activities or other operations outside of the United States.  Initials 

OR 

2.       We are a scrutinized company as defined in Public Contract Code section 10476, 

but we have received written permission from the Department of General Services 

(DGS) to submit a bid or proposal pursuant to Public Contract Code section 

10477(b).  A copy of the written permission from DGS is included with our bid or 

proposal. 

 Initials 

OR 

3.       We currently have, or we have had within the previous three years, business 

activities or other operations outside of the United States, but we certify below that 

we are not a scrutinized company below as defined in Public Contract Code 

section 10476. 

 Initials 

CERTIFICATION for Paragraph No. 3 

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY that I am duly 

authorized to legally bind the Consultant to the clause listed above in Paragraph No. 3.  This 

certification is made under the laws of the State of California. 

Consultant Name (Printed) Federal ID Number 

            

By (Authorized Signature) 

 

Printed Name and Title of Person Signing 

      

Date Executed Executed in the County and State of 
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Cert. 5: Major Participant Certification Regarding Debarment, Suspension, 
Ineligibility, and Voluntary Exclusion Certification 

Primary Covered Transactions 

This certification applies to the offer submitted in response to this solicitation, and will be a 

continuing requirement throughout the term of the contract. 

In accordance with the provisions of Appendix A to 49 C.F.R. Part 29, the Consultant certifies to 

the best of its knowledge and belief, that it and its principals: 

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency. 

b) Have not within a 3-year period preceding this offer been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in 

connection with obtaining, attempting to obtain, or performing a public (Federal, state, or 

local) transaction or contract under a public transaction; violation of Federal or state 

antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records, making false statements, or receiving stolen property. 

c) Are not presently indicted for or otherwise criminally or civilly charged by a government 

entity (Federal, state, or local) with commission of any of the offenses enumerated in 

item b of this certification. 

d) Have not within a 3-year period preceding this offer had one or more public transactions 

(Federal, state, or local) terminated for cause or default. 

(Mark one, below, with an “x”) 

  Certify to the above   Cannot certify to the above. 

If the “cannot certify” box is checked, attach an explanation of the reasons. 

The Consultant shall require any subcontractor, at any tier, whose contract is equal to or greater 

than $25,000 to complete this certification form and retain this requirement throughout the term 

of the contract. A copy of a certification, for subcontractors, shall be furnished by the 

Contracting Officer upon request (see Cert. 6).  

 

 Organization Name,  
Address, and Telephone 

Signature of Person Certifying   

  

Printed Name  

 
 

Title  
  

Date  
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Cert. 6: Subcontractor Certification Regarding Debarment, Suspension, 
Ineligibility, and Voluntary Exclusion Certification 

Lower Tier Covered Transactions 

This certification applies to a subcontract at any tier expected to equal or exceed $25,000, and 

will be a continuing requirement throughout the term of the contract. 

In accordance with the provisions of Appendix B to 49 C.F.R. Part 29, the prospective lower tier 

participant (subcontractor) certifies to the best of its knowledge and belief, that it and its 

principals: 

a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency. 

b) Have not within a 3-year period preceding this offer been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in 

connection with obtaining, attempting to obtain, or performing a public (Federal, state, or 

local) transaction or contract under a public transaction; violation of Federal or state 

antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records, making false statements, or receiving stolen property. 

c) Are not presently indicted for or otherwise criminally or civilly charged by a government 

entity (Federal, state, or local) with commission of any of the offenses enumerated in 

item b of this certification. 

d) Have not within a 3-year period preceding this offer had one or more public transactions 

(Federal, state, or local) terminated for cause or default. 

(Mark one, below, with an “x”) 

  Certify to the above   Cannot certify to the above. 

If the “cannot certify” box is checked, attach an explanation of the reasons. 

 

 Organization Name,  
Address, and Telephone 

Signature of Person Certifying   

  

Printed Name  

 
 

Title  
  

Date  
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Cert. 7: Non-Collusion Affidavit 

State of       § 

County of       

§ 

§ 

§ 

The undersigned declares: 

I am the       of       , 
 (Position / Title)  (Company)  

 

The party making the foregoing Proposal, and that the Proposal is: 

a) NOT made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation 

b) Genuine and NOT collusive or a sham. 

That the Consultant has NOT directly or indirectly induced or solicited any other Consultant to: 

a) Put in a false or sham SOQ; and  

b) Colluded, conspired, connived or agreed with any Consultant or anyone else to put in a 

sham SOQ or that anyone shall refrain from bidding. 

That the Consultant has NOT, in any manner directly or indirectly, sought by agreement, 

communication or conference with anyone to: 

a) Fix the Price Proposal of the Consultant or any other Consultant, or  

b) Fix any overhead, profit, or cost element, or that of any other Consultant, or  

c) Secure any advantage against the public body awarding the contract or anyone 

interested in the proposed contract. 

That all statements contained in the SOQ are true. 

The Consultant has not and will not, directly or indirectly, for the purposes of effectuating a 

collusive or sham negotiation, submitted his or her schedule of rates or any breakdown thereof, 

or the contents thereof, or divulged information or data relative thereto, for payment to any 

corporation, partnership, company, association, organization, bid depository, or any member or 

agent thereof. 
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I have the full power to execute, and do execute this declaration on behalf of  

      

(Consultant) 

I declare under penalty of perjury under the laws of the State of California that the foregoing is  

true and correct and that this declaration is executed on the    day of       , 

20    at       ,       
.
. 

 (City)  (State) 
 

 

Signature of Affiant 

Subscribed and sworn to before me on 
this    day of       

, 
20    

at       ,       
.
. 

 (City)  (State)  

Seal of Notary Public or 
Officer Taking Oath  

Signature of Notary Public or  
Officer Taking Oath 
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Cert. 8: Equal Employment Opportunity Certification 

To be executed by the Consultant, all joint venture members of the Consultant, and all 

Subcontractors. 

The undersigned certifies on behalf of       that: 

      
(Name of entity making certification) 

Check one of the following boxes: 

 It has developed and has on file at each establishment affirmative action programs 

pursuant to 41 C.F.R. Part 60-2 (Affirmative Action Programs). 

 It is not subject to the requirements to develop an affirmative action program under 41 

C.F.R. Part 60-2 (Affirmative Action Programs). 

Check one of the following boxes: 

 It has not participated in a previous contract or subcontract subject to the equal opportunity clause 
described in Executive Orders 10925, 11114 or 11246. 

 It has participated in a previous contract or subcontract subject to the equal opportunity clause 
described in Executive Orders 10925, 11114, or 11246, and, where required, it has filed with the 

Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal 
Government contracting or administering agency, or the former President’s Committee on Equal 

Employment Opportunity, all reports due under the applicable filing requirements. 

Signature:  

Title:       

Date:       
If not the Consultant, relationship to the 
Consultant:        
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Cert. 9: Non-Discrimination Certification 

In accordance with Title VI of the Civil Rights Act, as amended; 42 U.S.C. § 2000d, the Consultant agrees 
that it will not discriminate against any individual because of race, color,  national origin, or sex in any 

activities leading up to or in performance of the contract for PCM Services. 

 

 Organization Name,  
Address, and Telephone 

Signature of Person Certifying   

 
 

Printed Name  

 
 

Title  
  

Date  
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Cert. 10: Certification Regarding Lobbying 

The undersigned certifies, to the best of his or her knowledge and belief, that the following are 

true: 

a) No federal appropriated funds have been or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 

employee of any agency, a member of Congress, an officer or employee of Congress in 

connection with the awarding of any federal contract, the making of any federal grant, 

the making of any federal loan, the entering into of any cooperative agreement, and the 

extension, continuation, renewal, amendment, or modification of any federal contract, 

grant, loan, or cooperative agreement. 

b) If any funds other than federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any agency, a 

member of Congress, an officer or employee of Congress, or an employee of a member 

of Congress in connection with this federal contract, grant, loan, or cooperative 

agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure 

Form to Report Lobbying”, in accordance with its instructions. 

c) The undersigned shall require that the language of this certification be included in the 

award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and 

contracts under grants, loans, and cooperative agreements), and that all sub-recipients 

shall certify and disclose accordingly. 

This certification is a material representation of fact upon which reliance is placed when this 

transaction was made or entered into. Submission of this certification is a prerequisite for 

making or entering into this transaction imposed by 31 U.S.C. § 1352. Any person who fails to 

file the required certification shall be subject to a civil penalty of not less than $10,000 and not 

more than $100,000 for each such failure. 

Executed 
this    day of       , 20    . 

Company Name:       

By:  

 (Signature of Company Official) 

      
(Title of Company Official) 

Note: If Joint Venture, each Joint Venture member shall provide the above information and sign the certification. 


